



**TRIPARTITE AGREEMENT**

**FOR**

**4G mobile services at BOP and BIP**

**With**

**ADMINISTRATOR, UNIVERSAL SERVICE OBLIGATION FUND (USOF)**

**AND**

**DEPARTMENT OF BORDER MANAGEMENT, MINISTRY OF HOME AFFAIRS**

**AND**

**BHARAT SANCHAR NIGAM LIMITED**

**No. DDG(Mobile)/USOF/DoT/2023/BoP/BIP Dated 27/07/2023**

**TOTAL PAGES - 61**



**(राजनीश कवत्रा)**  
**(RAJNISH KWATRA)**  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs




**(प्रदीप कुमार)**  
**(PRADEEP KUMAR)**  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi



**GM (NWP-Spl. Project)**  
**BSNL Co., New Delhi**

Page 2 of 61

- Section I : Tripartite Agreement**  
**Section II : General Conditions**  
**Section III : Technical Conditions**  
**Section IV : Operating Conditions**  
**Section V : Commercial Conditions**  
**Section VI : Financial Conditions**  
**Section VII : Definitions**

  
(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
GM (NWP-Spl. Project)  
BSNL Co., New Delhi

**SECTION-I**  
**TRIPARTITE AGREEMENT**

**BY AND BETWEEN**

The President of India, acting through the Administrator, Universal Service Obligation Fund(USOF) who for the purpose of this Agreement is being represented by Shri Pradeep Kumar, Director (Mobile) USOF, Department of Telecommunications, under Government of India and having its office at 2<sup>nd</sup> Floor, Sanchar Bhawan, 20 Ashoka Road, New Delhi 110001, (hereinafter referred to as the "Administrator", which expression, unless repugnant to the context or meaning thereof, shall include its successors, administrators or assignees;) of the First Party

AND

The President of India, acting through the Department of Border Management, Ministry of Home Affairs, (MHA), Government of India who for the purpose of this Agreement is being represented by Shri Rajnish Kwatra, Director (BM-I) and having its office at Major Dhyanchand National Stadium, India Gate, New Delhi-110001, (hereinafter referred to as the "User Ministry", which expression, unless repugnant to the context or meaning thereof, shall include its successors, administrators or assignees;) of the Second Party

AND

M/s. Bharat Sanchar Nigam Limited, a company registered under the Companies Act 1956/ 2013, having its registered office at Bharat Sanchar Bhawan, H.C. Mathur Lane, New Delhi – 110 001, acting through, Ms. Reena Malhotra, GM(NWP-SP), Bharat Sanchar Nigam Limited, the Authorised Signatory (hereinafter called the **Universal Service Provider or "USP"** which expression shall, unless repugnant to the context or meaning thereof, shall include its successors, administrators or permitted assignees) of the ThirdParty.

WHEREAS the Government of India has approved a Project/Scheme for Provision of 4G mobile services at Border Out Posts (BOP) of Various Border Guard Forces and Border Intelligence Posts (BIP) of Intelligence Bureau.

AND WHEREAS the USP (here in BSNL) has agreed to provide 4G mobile services in the identified BOP and BIPs and the Administrator (First party) and User Ministry, DoBM, MHA (second Party) have, subject to the USP performing all his obligations, agreed to provide subsidy on the terms and conditions hereinafter;

**NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:**

In consideration of the mutual covenants set out in this Agreement, the parties agree as follows:

1.1 The USP hereby agrees and undertakes to provide 4G mobile services in BOP/BIPs locations across the country by installing new 4G mobile towers or by upgrading existing BSNL having only 2G/3G services where no other TSP is providing 4G services and manage the same during the entire period of this Agreement and the

(राजनीश कवत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-I)  
Director (BM-I)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

(अरवि कुमार)  
(ARAVI KUMAR)  
GM (NWP-Spl. Project)  
BSNL Co- New Delhi

Administrator and User Ministry, in consideration of the USP having agreed to set up and manage the aforesaid mobile service sites, hereby agree to grant subsidy to the USP, in accordance with this Agreement.

1.2 This Agreement will remain valid for **Six years and six months (1 year and six months for rollout and 5 years O&M)** from the date 27.07.2023 unless revoked earlier for any reason whatsoever.

1.3 The USP hereby agrees and unequivocally undertakes to fully comply with all terms and conditions stipulated in this Agreement without any deviation or reservation of any kind.

1.4 Effective date of this Agreement shall be the date of signing of the agreement.

1.5 This Agreement is divided into seven Sections. Apart from the present Section-I, other Sections are as under:

- II General Conditions
- III Technical Conditions
- IV Operating Conditions
- V Commercial Conditions
- VI Financial Conditions
- VII Definitions

All the Sections and Annexures together form the Agreement.

1.6 **No Partnership** – Nothing in this Agreement shall be construed to constitute a partnership or agency between the Parties and the USP shall not make any assurance, promise or covenant nor shall hold himself out as competent to do so on behalf of the Administrator and user ministry nor shall pledge the credit of the Administrator and user ministry for any transaction in relation to this Agreement.

1.7 **No Employment** – Nothing in this Agreement shall constitute an offer or assurance of employment of any nature whatsoever to the USP or any person employed by or under him for this Agreement.

1.8 **Indemnify the Administrator and User Ministry** – The USP shall indemnify and at all times keep the Administrator (First party) and user ministry, DoBM, MHA (Second Party) indemnified and harmless against any direct loss to it or any claims by any third person, for any personal injury to anybody or loss to property, movable or immovable, caused by or attributable to any act or omission of the USP or any of his officer, employee, agent or professional etc. while performing or purporting to perform this Agreement.

1.9 **Waiver** – Neither the failure of either Party to insist on any occasion upon the performance of the provisions of this Agreement nor time or other indulgence granted by a Party to the other Party shall be treated or deemed as waiver of such breach or acceptance of any variation or the relinquishment of any such right thereunder. Waiver by either Party of any default by the other Party in the observance or performance of any provision of this Agreement shall not operate or be construed as a waiver of any

(राजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यु.एल.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

GM (NWP-Spl Page 6 of 61)  
BSNL Co., New Delhi


other or subsequent default or of other provisions of or obligations under this Agreement nor shall affect the validity or enforceability of this Agreement in any manner.

1.10 **Severability of Terms** – If for any reason whatsoever, any provision of this Agreement is or becomes invalid, illegal or unenforceable or is declared by any court of competent jurisdiction or any other instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability of the remaining provisions shall not be affected in any manner.


**IN WITNESS WHEREOF** the parties hereto have caused this Agreement to be executed through their respective authorized representatives on the 27<sup>TH</sup> Day of July 2023.

Signed for and on behalf of President  
of India


Signed for and on behalf of President  
of India


  
1. **(RAJNISH KWATRA)**  
Director (BM-I)  
Department of Border Management  
Ministry of Home Affairs (MHA)  
Major Dhyanchand National Stadium  
India Gate, New Delhi-110001


  
2. **(PRADEEP KUMAR)**  
Director (Mobile),  
Universal Service Obligation Fund,  
Department of Telecommunications,  
Sanchar Bhawan, 20 Ashoka Road,  
New Delhi -110001

  
3. **(REENA MALHOTRA)**  
GM(NWP-SP), BSNL  
Bharat Sanchar Bhawan,  
Harish Chandra Mathur Lane,  
Janpath, New Delhi - 110001

**Witness**

  
**(K. K. PANDEY)**  
AGM (NWP-SP), BSNL  
Bharat Sanchar Bhawan,  
Harish Chandra Mathur Lane,  
Janpath,  
New Delhi – 110001

  
**(SATHISH KUMAR M.C.)**  
Deputy. Administrator (F),  
Universal Service Obligation Fund,  
Department of Telecommunications,  
Sanchar Bhawan, 20 Ashoka Road,  
New Delhi -110001

  
**(JITENDRA KUMAR JHA)**  
Under Secretary (BM-I)  
Department of Border Management,  
Ministry of Home Affairs,  
Major Dhyanchand National Stadium, India Gate, New Delhi-110001

## SECTION - II

### GENERAL CONDITIONS

#### 2.1 GENERAL

- 2.1.1 The Agreement shall be subject to the terms and conditions (including transfer, assignments or franchising) of UASL (Unified Access Service License)/ Migration or award of new license in lieu of UASL.
- 2.1.2 The USP shall be bound by the terms and conditions of the Agreement or any other instructions issued from time-to-time by the Administrator. The USP shall always be liable to perform the obligations under this Agreement for Provision of 4G Mobile Services for which the Agreement has been entered into during the validity period of the Agreement.

#### 2.2 SCOPE OF THE AGREEMENT

- 2.2.1 USP shall provision for 4G mobile services for coverage of BOP/BIP locations across the country by installing new 4G mobile towers. USP shall also provide 4G mobile services at BOP/BIP locations having only 2G/3G services from existing BSNL/other TSP towers by upgradating the BSNL towers or installation of new tower at other TSP locations. The selection of sites shall be as per the technical coverage criterion finalized by USOF/ DoT. Further BSNL will also survey the BOP/BIP locations as approved by USOF and identify additional BOP/BIP sites to be planned for provision of 4G mobile services meeting coverage criterion finalized by USOF from time to time.
- 2.2.2 USOF (First party) and User Ministry, DoBM, MHA (second Party) shall provide financial support as per the Financial Conditions of the Agreement (**Section - VI**) to the USP
- 2.2.3 USP, at its discretion, may share infrastructure with other Licensed Service Providers, subject to compliance of the guidelines /instructions issued by DoT in this regard. However, there shall be no extra financial support from USOF.

#### 2.3 DELIVERABLES

- 2.3.1 Carry out Survey to identify uncovered BOP/BIP locations as per USOF guidelines and the exact location of the sites for installation of Tower/eNodeB.
- 2.3.2 User Ministry, DoBM, MHA will provide suitable land for tower installations wherever feasible Wherever grid supply is unavailable, electric power

  
(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
GM (NWP-Spl Project)  
BSNL Co., New Delhi  
Page 7 of 01

connectivity is to be managed for all techno/commercial feasible sites by the BSNL.

- 2.3.3 This scheme is for provision of 4G mobile services by covering 1117 locations at Border Out Posts (BOP) of Various Border Guard Forces and Border Intelligence Posts (BIP) of Intelligence Bureau with additional provision for overall variations estimated of 20% BOP/BIPs locations. The indicative locations for BOP/BIPs are given at **Appendix-I**. Addition/ deletion of BOP/BIP will be based on survey conducted by USP as per criteria defined by USOF/ DoT
- 2.3.4 The broad parameters in the proposal are as follows:
- Total (initial) BOP/BIP Locations are -1,117.
  - Additional Provision of 20% extra of 1117 locations (i.e. total 1340 with extra 223 locations can be planned).
  - Technology- 4G LTE (1+1+1).
  - VSAT backhaul for about 340 sites based on media planning.
  - Battery of 800 AH shall be installed
- 2.3.5 The Provision of Public Procurement (Preference to Make in India) {PPP MII} order dated 2017 (as amended from time to time) will be applicable.
- 2.3.6 Fundamental principles of public buying guidelines as mentioned in Rule 144 (xi) of the General Financial Rules (GFRs) 2017, notified by Department of Expenditure, Ministry of Finance vide O.M.No.7/10/2021-PPD(1) dated 23<sup>rd</sup>Feb 2023 shall be applicable to this agreement along with relevant references and amendments.
- 2.3.7 BSNL has to ensure compliance to all codal formalities including GFR etc. being procuring agency.
- 2.3.8 BSNL will ensure design of towers to maximise use of renewal energy sources of energy through innovations as per DoT policy. BSNL will also utilize BISAG Gati Shakti Geo-Spatial tools while finalizing the tower locations.
- 2.3.9 BSNL shall explore use of BharatNetfibres for providing backhaul to mobile towers as far as possible.
- 2.3.10 Installation and commissioning of mobile towers and associated infrastructure for provisioning of 4G mobile services in the identified uncovered BOP/BIP locations within one year and six months from the date of signing of the agreement

  
(राजनीश कवत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एच.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
(प्रादीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एच.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
GM (NWP-Spl. Project)  
BSNL Co., New Delhi



- 2.3.11 Commissioning of services and providing 4G mobile services consistent with the terms and conditions of the License agreement signed with DoT.
- 2.3.12 Operation and maintenance of the mast/tower and associated infrastructure created by BSNL and provision of 4G mobile services compliant with the terms and conditions of the License Agreement signed with the DoT for a period of five years from the date of commissioning.
- 2.3.13 Mobile services shall be available to the general public.

## 2.4 OWNERSHIP OF ASSETS:

The ownership of assets created under this project will be with BSNL except for land which is to be provided by BGFs wherever feasible for erection and installation of towers.

## 2.5 IMPLEMENTATION METHODOLOGY

- 2.5.1 In the case of new sites, complete 4G network along with power infrastructure and new tower will be constructed. However, in the case of existing site the existing infrastructure will be utilized based on feasibility.
- 2.5.2 As per the agreement signed, BSNL will commence work on the sites as identified in **Appendix-I** subject to qualifying for installation of Mobile Tower and will ensure rollout as per clause 4.4 of the agreement. BSNL may also ensure that BOP/BIP locations covered under the other USOF Projects are not funded under this scheme to avoid duplication.

## 2.6 DURATION OF THE AGREEMENT:

This Agreement will remain valid for **Six years and six months (one year and six months rollout period & 5 years O&M) from the effective date** i.e. date of signing of this agreement unless revoked earlier for any reason whatsoever.

## 2.7 EXTENSION OF AGREEMENT

The Administrator may extend, if deemed expedient, the validity of Agreement for such period and on such terms as may be mutually agreed. The decision of the Administrator shall be final in this regard.

## 2.8 MODIFICATIONS IN TERMS AND CONDITIONS OF AGREEMENT

The Administrator reserves the right to modify at any time the terms and conditions of the Agreement signed with the USP as may be mutually agreed,

  
(राजनीश क्वत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
GM (NWP-Spl. Project)  
BSNL Co., New Delhi

if in the opinion of the Administrator it is necessary or expedient to do so in public interest or in the interest of the security of the State or for the proper conduct of the service. The decision of the Administrator shall be final in this regard.

## 2.9 REQUIREMENT TO FURNISH INFORMATION

The USP shall furnish to the Administrator, on demand, such documents, accounts, estimates, returns, reports or any other information as may be called for by the Administrator pertaining to provisioning of mobile services under this Agreement.

## 2.10 TERMINATION OF AGREEMENT

2.10.1 The Administrator may, without prejudice to any other remedy available for the breach of any conditions of Agreement, by a written notice of 90 calendar days issued to the USP at its registered office, terminate the Agreement under any of the following circumstances:

- a) Failure to perform any obligation(s) under the Agreement;
- b) Failing to rectify, within the time prescribed, any defect as may be pointed out by the Administrator.

2.10.2 The Agreement shall stand terminated forthwith in case the USP goes into liquidation or is ordered to be wound up.

2.10.3 If the UASL license of the USP license is terminated, then the Agreement for Provisioning of Mobile Services shall also stand terminated forth-with for the area falling under the Service Area of that License.

2.10.4 Wherever considered appropriate, Administrator may conduct an inquiry to determine whether there has been any breach in compliance of the terms and conditions of the Agreement by the USP and upon such inquiry, the USP shall extend all reasonable facilities and shall endeavor to remove the hindrance of every type.

2.10.5 It shall be the responsibility of the USP to maintain the Quality of Service as per conditions of the Agreement during the period of notice for termination of Agreement.

## 2.11 ACTIONS PURSUANT TO TERMINATION OF AGREEMENT

(राजेश क्वट्रा)  
(RAJESH KWATRA)  
निदेशक (बी.एम.)  
Director (B.M.)  
विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

(प्रादीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार, विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

GM (NWP-S&I) (Page 10 of 61)  
BSNL Co., New Delhi

2.11.1 If the Quality of Service (QoS) is not maintained as per standard prescribed hereto during the notice period then no subsidy for the notice period shall be payable.

2.11.2 If it is found that the USP had received any payment in excess of the amounts under the Agreement prior to termination, then such amount shall be paid back immediately on demand by the USP to the Administrator. Any amount due from the USP under this agreement, without prejudice to any other mode of recovery, may be recovered as arrears of land revenue.

## 2.12 DISPUTE SETTLEMENT

In the event of any dispute or difference arising under the Agreement, or in connection thereof, except as to the matter, the decision of which is specifically provided elsewhere under the Agreement, the same shall be taken up by either party for resolution through AMRCD (Administrative Mechanism for Resolution of Commercial Disputes) as mentioned in DPE OM No. 4 (1)/2013-DPE (GM) FTS-1835 dated 22.05.2018, OM No. 334774/DoLA/AMRD/2019 dated 31.03.2020 and/or any other instructions issued in this regard from time to time.

## 2.13 FORCE- MAJEURE

2.13.1 If at any time, during the continuance of this Agreement, the performance in whole or in part, by either party, of any obligation is prevented or delayed, by reason of war or hostility, acts of the public enemy, civic commotion, sabotage, Act of State or direction from government, Statutory Authority, explosion, epidemic, quarantine restriction, strikes and lockouts (not limited to the establishments or facilities of the USP), fire, floods, natural calamities or any act of GOD (hereinafter referred to as EVENT); provided notice of happenings of any such EVENT is given by the affected party to the other, within 30 Calendar days from the date of occurrence thereof, neither party shall, by reason of such event, be entitled to terminate the Agreement, nor shall either party have any claims for damages against the other, in respect of such non-performance or delay in performance; provided further that mobile services under the Agreement shall be resumed as soon as practicable, after such EVENT comes to an end or ceases to exist.

2.13.2 The decision of the Administrator as to whether the service may be so resumed (and the time frame within which the service may be resumed) or not, shall be final, binding and conclusive.

## 2.14 SET OFF CLAUSE

  
(रजनीश क्वत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार / Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एच.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

  
GM (NWP-Sub Proj 61)  
BSNL Co., New Delhi

2.14.1 In the event any sum of money or claim becomes recoverable from or payable by the USP to the Administrator either against the Agreement or otherwise in any manner, such money or claim can (without restricting any right of set off for counter claim given or implied by law) be deducted or adjusted against any amount or sum of money then due or which at any time thereafter may become due to the USP under this Agreement or any other Agreement or contract between the Administrator/ Department of Telecommunications, Govt. of India and the USP.

2.14.2 After exercising the right of set off, a notice shall always be given immediately by the Administrator to the USP.

## 2.15 OTHER OBLIGATIONS

2.15.1 The USP shall be bound by the terms and conditions of the Agreement as well as by such orders/directions/regulations of DoT/ TRAI as per the provisions of the TRAI Act, 1997 as amended from time to time and instructions as are issued by the Administrator.

2.15.2 The Provisions of the Indian Telegraph Act, 1885 or the Indian Wireless Telegraphy Act, 1933 as amended or replaced, the Rules made and orders passed under these statutes, so far as applicable, shall be binding on the USP.

2.15.3 The USP represents and warrants to the Administrator that

- a) It is duly organized and validly incorporated under the laws of India, and has full power and authority to execute and perform its obligations under this Agreement.
- b) It has taken all necessary corporate and other actions under applicable laws to authorize the execution and delivery of this Agreement and to validly exercise its rights and perform its obligations under this Agreement.
- c) It has the financial standing and capacity to undertake and perform the obligations in accordance with this Agreement.
- d) This Agreement constitutes its legally valid and binding obligation, enforceable against it in accordance with the terms hereof, and its obligations under this Agreement will be legally valid, binding and enforceable obligations under it in accordance with the terms hereof.
- e) The execution, delivery and performance of this Agreement will not conflict with, result in the breach of, constitute a default under, or accelerate performance required by, any of the terms of its Memorandum and Articles of

(राजनीश क्वत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi


GM (NWP\_Spl. Project)  
Page 12 of 61  
BSNL Co., New Delhi

Association or any Applicable law or any covenant, contract, agreement, arrangement, understanding, decree or order to which it is a party or by which it or any of its properties or assets is bound or affected.

*[A large, faint, diagonal watermark or signature line spans across the center of the page.]*

  
**(रजनीश क्वत्रा)**  
**(RAJNISH KWATRA)**  
निदेशक (बी.एच.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
**(प्रीदीप कुमार)**  
**(PRADEEP KUMAR)**  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
**GM (NWP-Spl. Project)**  
**BSNL Co., New Delhi**

## SECTION - III

### TECHNICAL CONDITIONS

**3.1** The USP shall work within the framework of the Technical conditions of the UASL/ UL License Agreement.

**3.2 TECHNICAL SOLUTION:**

USP will float tender for procurement of 4G equipment and associated infrastructure for sites in uncovered BOP/BIP locations and Operation & Maintenance of 4G mobile network at sites for five years under provision of 4G Mobile Service project.

**3.2.1** USP shall be solely responsible to set up, operate and maintain the 4G based mobile services at Border Out Posts (BOP) of Various Border Guard Forces and Border Intelligence Posts (BIP) of Intelligence Bureau by installing the following components:

- (i) Mobile Tower
- (ii) eNode-B and associated radio access network equipment,
- (iii) Associated antennas,
- (iv) Backhaul connectivity to core networks,
- (v) Power/RET arrangements and back-up,
- (vi) Other necessary equipment, and
- (vii) Associated civil and electrical works required to provide 4G based mobile services.

**3.2.2** USP may deploy the equipment as per TEC GRs applicable. The minimum requirement of Mobile Towers and eNode-B configurations are given in Table below:

S.no.	Particular	Technical requirement
1	Tower Height	40 Meter GB Tor 20 M GB Tor mast as applicable
2	eNode-B configuration	2x2FDD RAN
3	Minimum Radial coverage	4 Km Subject to Line Of Sight clearance or as desired by user ministry.
4	Minimum backhaul bandwidth	VSAT of 8 Mbps and (Optical Fiber Cable) OFC/ Microwave (MW) of 15 Mbps
5	Services	Voice, SMS and Data

(राजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एस.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रादीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (सू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

GM (NWP-Spl. Project)  
BSNL Co., New Delhi  
Page 14 of 61

3.2.3 Tower shall conform to Generic requirements of Telecom Engineering CentreGR No. GR/TWR-11/01.DEC 2004 for 40 M/ 20 M height.

(OR)

Alternatively, tower design shall be as per design approved from an organization like structural Engineering Research Centre (SERC)/TEC/IITs for structural fitness, safety, load bearing capacity, ability to with stand minimum wind speed of 180 Km/Hr., after applying varoius topological factors including allowable soil bearing capacity. Necessary certification from an agency like Structural Engineering Reserch Centre (SERC)/TEC/IITs shall be submitted by USP at the time of testing of Proof of Concept.

### 3.2.4 SIGN BOARD

The USP shall provide a signboard as per the design provided by USOF.

### 3.2.5 POWER REQUIREMENT

Electric Power connectivity is to be managed for all techno/ commercial feasible sites by BSNL as in clause 2.3.2.

3.2.6 Following combination of power source is to be provided for all sites:

Type of energy source	Capacity
Battery	2x400 or 1x800 AH/ 4x200 AH (Li-ion Type)
Standby power source	DG (5KVA) or Solar of adequate capacity

3.2.7 USP shall ensure that at any point of time the tower shall have atleast two sources of power.

3.2.8 During the agreement period, cost of replacement of equipment/spectrum, etc if any, will have to be borne by the USP and no additional funds for the same shall be provided by USOF.

3.2.9 Complete power plant/RET and battery drawings and information regarding inter-connecting arrangements and layout shall be made available on demand. Maintenance spares including spares for control panel and spare fuses should also be provided at suitable location.

### 3.3 FIRE ALARM AND FIRE EXTINGUISHERSSYSTEMS:

Proper arrangement shall be made for fire detection and alarm and fire extinguisher system as per fire safety norms applicable for that location. Fire alarm system is to be provided for each site as integrated/ standalone system.

(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय

(प्रादीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एफ.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

GM (NWF Spl. Project)  
BSNL Co., New Delhi

### 3.4 QUALITY OF SERVICE PARAMETERS

- 3.4.1 The Quality of Service (QoS) Parameters for Mobile Telecommunication Services as prescribed by TRAI shall be applicable.
- 3.4.2 The USP shall ensure provision of reliable services to the customers as per the Quality of Service prescribed by the TRAI from time to time. The USP shall adhere to such QoS standards and provide timely information as required therein.
- 3.4.3 The Administrator or TRAI may carry out performance tests either directly themselves or through Third Party Agency and also evaluate the QoS parameters at any time during the tenure of the Agreement. The USP shall provide ingress and other support including documents, instruments, equipment etc. for carrying out such performance tests and evaluation of Quality of Service parameters.
- 3.4.4 The USP shall be responsive to the complaints lodged by the customers. They shall rectify the deficiencies and maintain the history sheets for each installation, statistics and analysis on the overall maintenance status.
- 3.4.5 Proper arrangement should be made by the USPs for reporting/ booking service-related complaints.

### 3.5 TESTING:

- 3.5.1 It shall be the responsibility of USP (herein BSNL) to ensure that installation, commissioning, operation and maintenance of all infrastructure created under the Project are carried out as per Tender Requirements specified by BSNL.
- 3.5.2 It shall be the responsibility of USP to ensure that Quality Assurance Testing, Acceptance Testing and validation are conducted as per Tender Requirements specified by BSNL.
- 3.5.3 It shall be the responsibility of USP to ensure compliance to QoS requirements.
- 3.5.4 USP shall submit details as per **Annexures III & IV**.

### 3.6 PENALTY:

- 3.6.1 Penalty on BSNL shall be imposed in case of interruption of service.

i. No penalty shall be levied if e NodeB uptime is above 98%.



- ii. If e NodeB uptime is below 98%, the percentage by which network uptime is below 98% shall be deducted from Quarterly subsidy payment.
- iii. If e NodeB uptime is below 60%, no payment shall be made for that month for that e NodeB site.
- iv. The cap on total penalty will be 100% of payment payable for site.
- v. The basis of calculation of penalty would be on quarterly basis applicable on the quarterly OPEX for that particular e NodeB.

*[A large, faint, handwritten signature or scribble is present in the center of the page.]*

*[Handwritten signature]*

(राजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार / Govt. of India

*[Handwritten signature]*

(प्रादीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

*[Handwritten signature]*

GM (NWP-Spl. Proj-61)  
BSNL Co., New Delhi

## SECTION -IV

### OPERATING CONDITIONS

#### 4.1 CUSTOMER SERVICE

The terms and conditions of the UASL License Agreement, as applicable, shall prevail and shall be binding *mutatis mutandis*. The same shall also be applicable in case of migration or award of new license in lieu of the UASL license.

#### 4.2 RIGHT TO INSPECT, TEST AND MONITOR

4.2.1 The Administrator or his authorized representative shall have the right to inspect the equipment installed by the USPs at the Mobile Services Sites so created for providing the mobile services in particular but not limited to, access to backhaul, terminating interfaces, distribution frames etc. and conduct the service performance tests. The USP will provide the necessary facilities at own cost for monitoring of the system, as required by the Administrator or its authorized representative(s). The Inspection will ordinarily be carried out after reasonable notice except in circumstances where giving such a notice will defeat the very purpose of the inspection.

4.2.2 Wherever considered appropriate Administrator may conduct any inquiry either *suo-motu* or on a complaint, to determine whether there has been any breach in compliance of terms & conditions of the Agreement by the USP, and during such inquiry the USP shall extend all reasonable facilities without any hindrance.

#### 4.3 UPGRADATION OF EQUIPMENT

The USP may upgrade the existing equipment without any additional financial implications for USOF, by installing new equipment, if required, during the validity of the Agreement provided it meets all other performance parameters of Quality of Service.

#### 4.4 ROLL OUT

4.4.1 BSNL shall set up infrastructure and commission the 4G mobile network and services in the identified areas, within one year and six months from the date of signing of the agreement.

  
(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एन.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एन.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
GM (NWP-Spl. Project)  
BSNL Co., New Delhi  
Page 18 of 61

- 4.4.2 The USP shall provide a monthly statement in the format prescribed at **Annexure-I (Part A)** giving details of the mobile service sites commissioned during the month to USOF-HQ.
- 4.4.3 USP based on field survey shall determine the optimum location for each site to ensure coverage of maximum population in the area.
- 4.4.5 The roll-out period may be extended by the Administrator, if reasons for delay submitted by the BSNL are justified.
- 4.4.6 The USP shall provide a monthly statement in the format prescribed at **Annexure-I (Part B)** giving details of the sites commissioned and traffic generated from each site during the month from the sites commissioned respectively to USOF HQ.

#### 4.5 PHYSICAL VERIFICATION

- 4.5.1 Physical verification for all equipment installed at sites under the scheme shall be conducted by an Agency to be authorised by the Administrator, USOF, as per **Annexure-III**. In case of sites in difficult terrain/ weather conditions where physical inspection is not feasible and causing delay, use of technology tools like video recording/call and similar tools may be carried out.
- 4.5.2 Self-certification shall be furnished by USP along with Acceptance Test results, including drive test results for all sites in prescribed format (as at **Annexure-III**).

#### 4.6 CONFIDENTIALITY OF INFORMATION

The terms and conditions as to confidentiality of information of the UASL, as the case may be, shall be binding *mutatis mutandis*.

#### 4.7 PROHIBITION OF CERTAIN ACTIVITIES BY THE UNIVERSAL SERVICE PROVIDER

The terms and conditions as to prohibition of certain activities of the UASL agreement, as the case may be, shall be binding *mutatis mutandis*.

#### 4.8 SECURITY CONDITIONS

The terms and conditions as to security conditions of the UASL/CMTS/UL agreement, as the case may be, shall be binding *mutatis mutandis*.

#### 4.9 LIQUIDATED DAMAGES (LD)

Liquidated Damages (LD) on BSNL will be imposed for non-execution of the work in scheduled time-period. The quantum of LD will be in accordance with the LD provisions contained in the Contract Agreement of BSNL with its successful bidder, consistent with the bid document. BSNL shall ensure recovery of LD from vendor, in accordance with the contract agreement, and shall pass on the same to USOF or adjust in the final claim.



**(राजनीश कवात्रा)**  
**(RAJNISH KWATRA)**  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार / Govt. of India

  
**(प्रादीप कुमार)**  
**(PRADEEP KUMAR)**  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi



**GM (NWP-Spl. Project)**  
**BSNL Co. No. 061**

## SECTION - V

### COMMERCIAL CONDITIONS

5.1 The USP shall provide the mobile services by performing the following activities:

- (i) Procure, install, test, commission, operate and maintain the eNodeB equipment, core, antenna, power infrastructure, associated backhaul connectivity to their respective core networks, other necessary equipments in accordance with the prescribed specifications in **Section-III: Technical Conditions**. Associated civil and electrical works required to install the said equipment shall also be carried out by USP.
- (ii) The USP shall be solely responsible for installation, operation and maintenance of necessary equipment and systems, Provision of services to the customers, treatment of subscriber complaints, collection of call-charges and issue of receipts thereof and attending to claims and damages arising out of his operations.

### 5.2 Inspection, Testing and Monitoring

5.2.1 The Administrator or Third Party Agency (TPA) authorized by Administrator shall have the right to inspect and test the equipment installed for Provision of mobile services as per Clause 4.5.

5.2.2 Should any inspected or tested components fail to conform to the specifications, the Administrator may reject them and the USP shall either replace the rejected components or make all alterations necessary to meet specification/ requirements free of cost to the Administrator

5.2.3 Any equipment or any part thereof is found defective or fails to fulfill the requirements of the Agreement, the USOF based on report of TPA shall give notice to the USP setting forth details of such defects or failure and the USP shall at their own cost make the defective equipment good, or alter the same to make it comply with the requirements of the Agreement forthwith and in any case within a period not exceeding one month of the initial report. These replacements shall be made by the USP free of all charges at site.

5.2.4 Nothing in Clause 5.2 shall in any way release the USP from any warranty or other obligations under this contract.

(रजनीश क) (A)  
(RAJNISH K) (A)  
निदेशक (1)  
Director (1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार / Govt. of India


(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यु.एच.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

(गुणवत्ता प्रबंधक)  
(QUALITY MANAGER)  
GM (NWP Spl. Project)  
BSNL Co., New Delhi

### 5.3 CHANGES IN AGREEMENT


The Administrator may, at any time, by a written order given to an USP, make changes within the general scope of the Agreement in any one or more of the following, subject to the condition that such changes will not have any major financial implications:

- (a) Drawings, designs or specifications of the Scheme
- (b) The location and number of the towers; or
- (c) The services to be provided by the USP.



  
**(राजनीश कवात्रा)**  
**(RAJNISH KWATRA)**  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
**(प्रादीप कुमार)**  
**(PRADEEP KUMAR)**  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
**GM (NWP-Spl. Project)**  
**BSNL Co., Page 22 of 61**

## SECTION –VI

### FINANCIAL CONDITIONS

#### 6.1 Subsidy from USOF

This scheme is for provision of 4G mobile services at 1117 locations at Border Out Posts (BOP) of Various Border Guard Forces and Border Intelligence Posts (BIP) of Intelligence Bureau with additional provision for overall variations is estimated as 20% BOP/BIPs (i.e total 1340 sites including additional sites)

- 6.1.1 The project will be funded by the USOF (First party) and DoBM, MHA (second Party) on cost plus basis with 10% administrative charges (Centage). GST on centage/administrative charges shall be paid as per invoice/advance receipt voucher raised by BSNL.
- 6.1.2 BSNL will not claim items for which funding has already been provided by DoT/USOF in other packages/ scheme to avoid duplicacy.
- 6.1.3 Liquidated Damages (LD) will be in accordance with the Provisions contained in clause 4.9. The LD realized by BSNL from vendor will be passed onto USOF (First party) or adjusted in the final CAPEX claim.
- 6.1.4 The revenue earned from these services will be retained by BSNL.
- 6.1.5 The ownership of the assets created under the project is to be vested in Bharat Sanchar Nigam Limited (BSNL).
- 6.1.6 Since the payment is in the form of VGF/subsidy, GST will not be applicable. BSNL may accrue ITC and set off against its output services. However, in case of incidence of any indirect tax or statutory liabilities due to change in law, the same shall be reimbursed by USOF.
- 6.1.7 Since the subsidy disbursement under this project by USOF to BSNL is based on cost discovered by BSNL through tender and BSNL is liable to disburse on the said basis. To facilitate monitoring of physical progress with respect to release and utilization of funds, the physical progress of the work is to be submitted by BSNL in the prescribed format as per **Annexure I**.

#### 6.2 SCHEDULE OF RELEASE OF FUNDS UNDER CAPEX & OPEX

- 6.2.1 The schedule of release of funds under CAPEX/OPEX would be consistent with the approved cost [CAPEX plus OPEX for 5 years]. The schedule for release of

(राजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रादीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एन.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

GM (NWP-Spl Project)  
BSNL Co., New Delhi

funds would be as per BSNL contractual obligations with its vendors so as to ensure timely completion of the project and efficient operation of the scheme. The prescribed format for requisition of fund under CAPEX/OPEX is as per Annexure- II, II a, II b, III (For CAPEX only) & IV (For OPEX only).

6.2.2 The project costing details are as given in **Annexure V** which shall be paid afterissuing of Purchase Orders and as per the terms and conditions of the Purchase Order of BSNL with its vendor:

6.2.3 The payment to BSNL shall be contingent on the availability of tendered discovered cost for the said component.

6.3 The mobilization advance for tendered items shall be released by USOF HQ as per tender conditions. For non-tendered items (Miscellaneous items), mobilization advance shall be 25% of the miscellaneous component cost.

6.3.1 For tendered items, adjustment of mobilization advance and subsequent payments shall be released circle wise by CCAs as per the tender conditions of BSNL. For non-tendered items, adjustment of mobilization advance and subsequent payments shall be on the basis of terms finalized by BSNL.

6.3.2 Details of CAPEX and OPEX are as per para 6.2.2 (Annexure V) of this agreement.

(i) Herein Tower cost and laaSP CAPEX cost is approximate average cost and shall be paid as per actual based on cluster wise tender derived cost of BSNL. The claim shall be raised circle wise for reconciliation and adjustment of advances.

(ii) CAPEX and O&M of Electronics (4G eNodeB), Microwave transmission equipment and End Link Transmission media VSAT are indicative costs and will be paid as per actual based on Tender derived costs of BSNL which will be communicated in due course by BSNL. The claim shall be raised circle wise for reconciliation and adjustment of advances.

(iii) Media Upgradation Charges including O&M are based on estimated Fiber requirements and will be paid as per actual based on actual length of Fiber laid and payment done subject to average of 2KM per location.

(iv) For items pertaining to miscellaneous component like survey cost, contingency etc., since the same cannot be tendered out, the same shall be paid to BSNL on reimbursement basis as per claim raised by BSNL.

  
(राजनीश कवत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
GM (NWP-Spl. Project)  
BSNL Co., New Delhi  
Page 24 of 61



- (v) VSAT count is anticipated and Bandwidth/carriage charges will be paid based on actual number of sites based on agreed rates but limited to 340 sites as approved by Cabinet.

6.3.3 The payments of OPEX shall be released by DoBM, MHA along with centage on quarterly basis in advance to USOF HQ.

6.3.4 Payment for OPEX to BSNL by USOF shall be released component wise and circle wise as per the contractual obligation of BSNL with its vendor through respective Controller of Communication Accounts (CCAs).

6.3.5 No cost shall be paid to BSNL towards RoW charges.

6.3.6 OPEX for first quarter shall be paid as advance at the starting of the O&M period. Subsequent OPEX shall be paid on the settlement of previous advance by BSNL based on utilization certificate.

6.3.7 OPEX for the site will be payable from the date of commissioning upto a maximum of 5 years.

6.3.8 Final adjustment, if any in respect of excess or shortage in the subsidy disbursed shall be made in the following year based on the quarterly statements duly certified by the statutory auditors of the BSNL.

#### 6.3.9 VSAT Bandwidth

- a) Annual VSAT Bandwidth charges for the actual applicable sites will be paid to USOF by User ministry in advance every year. USOF in turn will release payment to BSNL for annual VSAT Bandwidth Charges as per actual.
- b) The Advance VSAT bandwidth charge shall be adjusted before next financial year payment.
- c) BSNL will try to change media of VSAT sites to MW/OFC whenever feasible.

6.3.10 No interest shall be payable for any shortfall/ late payment made to BSNL by the Administrator USOF. However, any interest accrued to BSNL on the unutilised funds residing in BSNL account under the project will be adjusted in project cost at the time of financial closure of project”.

6.3.11 All the relevant records of BSNL shall be subject to such scrutiny as may be prescribed by the Administrator so as to facilitate independent verification of the funds released for the Project.

6.3.12 Administrator, USOF reserves the right to prescribe procedures, formats and certificates with respect to physical and financial progress of the project, financial reports for reconciliation and verification. Depending on the stage of completion of the project and requirements, the same may be prescribed which has to be furnished by BSNL.

6.3.13 In order to ensure proper utilization of funds released and verification thereof, the Administrator can modify, alter, or substitute and amend, if deemed necessary, whatever is stated herein.

6.3.14 **Bank Guarantees:** Performance Bank Guarantee (PBG) is not required from BSNL so long as BSNL continues to be wholly owned by the Government of India.

#### 6.4 RELEASE OF FUND:

6.4.1 **Sanction Order:** Sanction Order for payment of subsidy shall be issued with the approval of the Administrator. The payment to BSNL may be effected centrally/circle wise depending on the applicability and stage of completion of the project/scheme.

6.4.2 **Mode of Payment:** Disbursement of subsidy shall be by electronic transfer of fund (PFMS) through the Cash Section, DoT HQ, Sanchar Bhawan on the basis of the Sanction Order till payment to BSNL is effected centrally by USOF or by the respective Controller of Communication Accounts (CCAs).

6.4.3 **Annual Audit:** The aforesaid requisition of fund for each financial year shall be required to be audited by the auditors of BSNL appointed under Section 225/Section 619 of the Companies Act, 1956. The report of the Auditors should be in the prescribed form given in **Annexure-II B** to be filed with the Administrator USOF within 7 (seven) calendar days of the date of signing the audit report but not later than 30<sup>th</sup> September of the following year.

#### 6.5 MAINTENANCE AND SUPPLY OF RECORDS:

6.5.1 The Administrator shall have the right to call for and BSNL shall be obliged to maintain, supply and provide for examination the relevant NOC (Network Operation Centre) data, books of accounts, measurement books, log books and any record(s) relating to the project/scheme.

6.5.2 BSNL shall invariably preserve all accounting records and other records (electronic as well as hard copy) for a period of three years from the date of publishing of duly audited and approved accounts of the company. Any

  
(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
(प्रादीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
GM (NWP-Spl. Project)  
BSNL Co., New Delhi  
Page 26 of 61


dereliction thereof shall be treated as a material breach independent of any other breach, sufficient to give cause for cancellation of the Agreement.

6.5.3 The relevant records of BSNL shall be subject to such scrutiny as may be prescribed by the Administrator so as to facilitate independent verification of the amount due to BSNL as funding from USOF.

*[A large, faint, diagonal line or signature mark spans across the middle of the page.]*

  
**(राजनीश कवात्रा)**  
**(RAJNISH KWATRA)**  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
**(प्रीदीप कुमार)**  
**(PRADEEP KUMAR)**  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
**GM (NWP-Spl. Project)**  
**BSNL Co., New Delhi**  
Page 27 of 61

## SECTION – VII

### DEFINITIONS

#### 7.1 INTERPRETATION OF TERMS/ DEFINITIONS


Unless the context otherwise requires, the different terms and expressions used shall have the meaning assigned to them in the following paragraphs:

- 7.1.1 **ADMINISTRATOR** means the Administrator, Universal Service Obligation Fund in the Department of Telecommunications under Ministry of Communications.
- 7.1.2 **AGREEMENT** shall mean the Agreement signed by the USP with the Administrator USOF for setting up and managing the infrastructure sites and for provision of 4G based mobile services in identified uncovered villages in across India.
- 7.1.3 **THIRD PARTY AGENCY** refers to the agency authorized by the Administrator to carry out testing & inspection of the records, systems, claims and installations in order to ensure compliance with terms and conditions of the Agreement.
- 7.1.4 **CAPITAL EXPENDITURE** means all items of expenditure incurred for survey, design, implementation and commissioning of mobile towers along with associated equipments for the Provision of deliverables under the agreement.
- 7.1.5 **DISTRICT** means the revenue district as per Census 2001/ 2011.
- 7.1.6 **EFFECTIVE DATE** is the date on which this Agreement comes into effect.
- 7.1.7 **LICENCE** means a License granted or having effect as if granted under the **Section-4 of the Indian Telegraph Act, 1885** and the **Indian Wireless Act, 1933**.
- 7.1.8 **LICENSEE** means a registered Indian Company that has been awarded License to provide the service (Unified Access Service and/or Unified License), within the geographical boundaries of the specified Service Area.
- 7.1.9 **OPERATING EXPENDITURE** means the Annual Operating Expenses incurred on continued provision of mobile service with applicable Quality of Service norms from the mobile sites under this agreement.
- 7.1.10 **PROJECT** means survey, design, installation and commissioning & continued Provision of mobile service with applicable Quality of Service norm, from the mobile sites under this agreement.
- 7.1.11 **QUALITY OF SERVICE (QoS)** is evaluated on the basis of observable measure on the grade of service or the response time and also includes acceptable grade of number of faults per unit population of the subscriber served, the mean time to restore (MTTR), faults carried over beyond the MTTR and the satisfactory disposal thereof, as may be laid down by the Regulatory Authority.

- 7.1.12 **SCHEME** means Provision of mobile service with applicable Quality of Service norm, from the mobile sites under this agreement.
- 7.1.13 **SERVICE AREA** means the territorial jurisdiction as specified under the UASL Service License except the areas that may be notified to be excluded from time to time.
- 7.1.14 **SUBSIDY** from Universal Service Obligation Fund (USOF) means the disbursements from USOF towards meeting the universal service obligations in terms of the Agreement.
- 7.1.15 **TRAI** means Telecom Regulatory Authority of India constituted under the TRAI Act, 1997 as amended from time to time.
- 7.1.16 **UNIVERSAL SERVICE PROVIDER (USP)** means such entities like UASL Licensees, which have entered into an Agreement with the Administrator for Provision of specified Universal Service.
- 7.1.17 **USO** means Universal Service Obligation as enunciated in the **Indian Telegraph (Amendment) Act, 2003**, the **Indian Telegraph (Amendment) Ordinance, 2006** and the Rules framed there under.
- 7.1.18 **USO FUND** means the fund established under the **Indian Telegraph (Amendment) Act, 2003**.

  
**(राजनीश क्वत्रा)**  
**(RAJNISH KWATRA)**  
 निदेशक (बी.एन.-1)  
 Director (BM-1)  
 यह मंत्रालय  
 Ministry of Home Affairs  
 भारत सरकार/Govt. of India

  
**(प्रदीप कुमार)**  
**(PRADEEP KUMAR)**  
 निदेशक (यू.एस.ओ.एफ.)  
 Director (USOF)  
 दूरसंचार विभाग, भारत सरकार  
 Deptt. of Telecom, Govt. of India  
 नई दिल्ली/New Delhi

  
**GM (NWP-Spl. Project)**  
**BSNL Co., New Delhi**

**ANNEXURE-I**

**Monthly statement**

**NAME OF THE UNIVERSAL SERVICE PROVIDER:**

**NAME OF THE IMPLEMENTATION UNIT:**

**A. FOR THE MONTH ENDING:**

Sl. No.	Location of Site (Village name)	Census code/ Camp name	District & Block	Details of Tower			Deployed eNodeB Type, Configuration & Backhaul	Date of Commissioning of the Mobile Service Site (i.e. commencement of 4G base mobile services)	No. Of Mobile Connections provided	Name of villages/locations covered	Total traffic generated during the month	No. Of user using the services during the month
				Tower ID	Lat	Long						

**SIGNATURE OF AUTHORIZED SIGNATORY FOR OR ON BEHALF OF USP**

**B. CUMULATIVE:**

**For Sites in BOP/BIP locations-**

Sl. No.	State	District	Total Number of 4G based Sites (eNodeB) to be commissioned as per agreement	Number of 4G based Sites commissioned prior to the current month	Number of Mobile Services Sites commissioned during the month	Comulative Number of Mobile Services Sites commissioned

**SIGNATURE OF THE AUTHORIZED SIGNATORY FOR AND ON BEHALF OF BSNL**

(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

(Signature)  
GM (NWP-Spl. Project)  
BSNL Co., New Delhi

**Annexure-II**

**Format for Requisition of Fund for CAPEX/ OPEX**

Agreement No. -----

Dated -----


1. I ....., aged about ..... years S/o, D/o of Shri ....., resident of ....., do solemnly affirm and state as under:
2. That I am ..... (Designation) of Bharat Sanchar Nigam Limited, BSNL and I am duly authorized by the resolutions dated ..... Passed by Board of Directors of the Company to furnish a Certificate on behalf of Bharat Sanchar Nigam Limited for Requisition of Fund.
3. That a requisition of fund of Rs. .... (Rupees (in words).....) for .....is being made for the project under this agreement. The details of calculation of fund requirement are as per Attachments (Annexure-lib) enclosed.
4. That
  - a. the requisition of fund made through this Annexure is in accordance with the relevant Provision(s) of the Agreement, and
  - b. cumulative release of funds made so far including this requisition is within the overall approved Project Cost.
5. That the contents of Attachments to this Annexure (i.e., Annexure-1ia&lib as attached) are true and correct to the best of my knowledge, based on records of the company and the financial & physical progress with respect to the physical targets of the project are as per state wise/circle wise progress reports for the relevant period as already submitted.

For and on behalf of BSNL

Signature of the authorized signatory of BSNL

  
(राजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार / Govt. of India

  
(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

  
GM NWP-Spl. Project)  
BSNL Co., New Delhi  
Page 31 of 61

**Format for Annual Auditor’s Report on Statement(s) of Requisition & Utilization of Funds for the Project /Scheme under the agreement**

To

The Board of Directors

.....  
.....

We have examined the attached Statement(s) of Requisition of Funds from USO Fund of M/s Bharat Sanchar Nigam Limited for the period ending \_\_\_\_\_. We understand that the aforesaid statement(s) is /are to be furnished to the Central Government for assessment of the fund payable to M/s Bharat Sanchar Nigam Limited by the Government, in terms of the Agreement No for release of funds for the Project /Scheme.

We report that:

We have obtained all the information and explanations, which to the best of our knowledge and belief were necessary for the purposes of our audit.

In our opinion and to the best of our knowledge and belief and according to the explanations given to us, the Statements have been prepared in accordance with the conditions contained in the said Agreement and clarification thereon in this behalf and gives a true and fair view of the funds requisitioned and 32tilized for the period computed on the basis of the aforesaid conditions.

**(NAME AND SIGNATURE WITH COMPANY’S SEAL)**

  
(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एन.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली /New Delhi

  
GM (NWP-Spl. Project)  
BSNL Co., New Delhi




**Annexure iib**

**Format of Utilization Certificate**


**Agreement No. ....dated.....**

S.No	Nature of claim	Sub Component	Sanction letter	Amount
1	Mobilization advance			
2	Electronics	E Node B		
3	Infra as a Service (IaaS)	40 M GBT/ 20 M GBT		
		IaaS		
4	Backhaul Media	OFC/MW/SAT		
5	Miscellaneous (Survey Cost, contingencyetc)			
6	Others			

1. **I certify that** a sum of Rs. ....was received for the ..... as per details given above.
2. It is also certified that out of the above mentioned total funds of Rs. .... a sum of Rs. .... only has been utilized for the purpose for which it was sanctioned. It is further certified that the unspent balance of Rs. .... Only was remaining as on .....
3. Certified that I have satisfied myself that the terms & conditions of the Agreement No. .... dated ..... have been duly fulfilled for which funding was sanctioned and I have exercised the following checks to see that the money has been actually utilized for the purpose for which it was sanctioned.
  - a. BSNL's statement of accounts w.e.f. .... to ..... Have been duly audited and are enclosed/ would be forwarded by ..... (specify the date) in accordance to clause ..... of the agreement.
  - b. It has been ensured that the deliverables and contractual obligations have been according to the requirements as per the Agreement and instructions issued there under.

  
(रजनीश कुवत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
GM (NWP-Spl Project)  
BSNL Co., New Delhi

4. Certified that the responsibilities assigned under the project as per the Agreement and an instruction issued there under has been satisfactorily completed.

For and on behalf of BSNL

Signature of the authorized signatory of BSNL

(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

GM (NWP-Spl. Project)  
BSNL Co., New Delhi  
Page 34 of 61

Ministry of Home Affairs  
Govt. of India

**PROFORMA FOR PHYSICAL/ TECHNICAL DETAILS**

1. I ....., aged about ..... years s/o, d/o Shri ....., resident of ....., do solemnly affirm and state as under:
2. That I am .....of Bharat Sanchar Nigam Limited (BSNL), and I am duly authorized by the resolutions dated ..... Passed by Board of Directors of the Company to furnish a Certificate on behalf of BSNL.
3. That as per the Tripartite Agreement signed with Administrator, USOF and DoBM, MHA vide Agreement No. \_\_\_\_\_ dated \_\_\_\_\_ for Provisioning of mobile services in the uncovered areas, the following works have been completed successfully as per the specifications in the terms and conditions of the tripartite Agreement:

<b>A. BTS:</b>	(i) Name of the Location:
	(ii) Name of the District & State:
	(iii) Location of the Tower (Lat., Long) :
	(iv) Height of the Tower (in metres) :
	(v) Radiated Power :
<b>B. Battery:</b>	(i) Rated Capacity:
	(ii) Make:
<b>C. SMPS Power Plant:</b>	(i) Rated Capacity of each module:
	(ii) Number of Modules:
	(iii) Make:
<b>D. Solar Power System:</b>	(i) Capacity :
	(ii) Make:
<b>E. Backhaul:</b>	(i) Type of backhaul (OFC/Microwave/VSAT):
<b>F. Electrical Power Supply :</b>	(i) Wattage Capacity
<b>G. Signal Coverage details:</b>	(i) Type of Coverage (Indoor / Outdoor) :
	(ii) Coverage achieved :

4. Acceptance testing of all equipments and infrastructure has been completed by BSNL as per its extant provisions.
5. That the details of the components mentioned above are available for further verification by the appropriate authorities and that the components have been provided and are functional/ services are being

rendered from the date on which they have been shown as installed/ commissioned.

6. That the components at the infrastructure site shown as installed/ commissioned in the said quarter have been completed on the dates as shown above.
7. The date of commissioning of site for mobile services is \_\_\_\_\_.
8. The contents of the Proforma are true and correct based on the records of the company, no part of it is false and nothing has been concealed there from.

For and on behalf of BSNL

Signature of the authorized signatory of BSNL

  
(राजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
(प्रादीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

  
GM (NWP-Spl. Project)  
BSNL Co., New Delhi  
Page 36 of 61

**FORMAT FOR THE CERTIFICATION FOR  
CONTINUATION OF THE SERVICES STATUS**

(To be submitted on a quarterly basis)

This is to certify that the BTSs installed at the locations given below are providing mobile services to the subscribers complying to QoS requirements during the period (From DD/MM/YY to DD/MM/YY). The following parameters are indicative of the same:


Sl. No.	Tower ID	Tower Location	Config. Of BTS	Radiated Power	Details of Interruption in Services		Total Down time
		State/Dist/Block/Village			From Date (HH-MM-SS)	To Date (HH-MM-SS)	
							(DD-HH-MM-SS)

**Encl.**


1. **Link-Status Report:** giving details of the total number of times the links failed along with the duration and reasons thereof.
2. **A detailed note by BSNL** citing causes for the down time e.g. Non-availability of Electrical Power (Primary and Secondary), Backhaul (Media Problem) etc.

For and on behalf of BSNL

Signature of the authorized signatory of BSNL

  
(राजनिश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

  
(प्रीदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

  
GM (NWP-Spl. Project)  
BSNL Co., New Delhi

**Annexure-V**

S.No	Head	Component	Sub Component	Quantity	Unit Rate (In Rs lakhs)	Total Cost (in Rs Cr)	
1a	CAPEX Items	Electronics	E Node B	1117*	12.5	139.63	
1b		Infra as a Service (IaaS)	40 M GBT	417	24.9	103.83	
			20 M GBT	700	12.5	87.50	
			IaaS	1117	27.5	307.18	
1c		Backhaul Media	OFC/MW/VSAT	1117	7.8	87.13	
1d	Miscellaneous (Survey Cost, Electricity charges, Site acquisition cost etc)		1117	1	11.17		
2	<b>Total Capex</b>					<b>736.43</b>	
3a	OPEX Items	Infra as a Service Provider for 5 years (OPEX)		1117	11	122.87	
3b		Infra as a Service Provider for 5 years (Special OPEX)		1117	16.5	184.31	
3b		AMC for Active (E Node B)		1117	2.688	150.12	
3c		Fiber O&M		800	0.2	8.00	
		<b>TOTAL</b>					<b>465.30</b>
3c		VSAT Bandwidth Charges		385	17.44	335.72	
3d		Carriage Charges from Hub to BTS		385	5.75	110.69	
3e		<b>VSAT Total</b>					<b>446.41</b>
4	<b>Total OPEX</b>					<b>911.71</b>	
	<b>Total OPEX+CAPEX</b>					<b>1648.14</b>	
5	Centage	10% on CAPEX and OPEX				<b>164.81</b>	
6	GST	GST on Centage @ 18%				<b>29.67</b>	
7	Total Centage including GST					<b>194.48</b>	
8	<b>Total Tentative Project Cost</b>					<b>1,842.62</b>	

**Disclaimer:** 1. The total cost to be funded by USOF & MHA under the agreement shall be restricted to Rs.1545.66 Cr (i.e, the amount approved by Cabinet) till further revision, if any, by the competent authority.

2. Costings/quantities indicated above are tentative and will be revised on the basis of tender discovered cost for which amendment to this agreement shall be made from time to time.

3. \*Actual payment will be done for the actual sites finally installed based on survey.

(रजनीश क्वत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs

(प्रदीप कुमार)  
(PRADIP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

## List of BoP and BIP locations

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
1	BSF	Arunachal Pradesh	SATGRAM	26.2114	89.0581
2	BSF	Arunachal Pradesh	AMRIT	26.1240	89.0902
3	BSF	Arunachal Pradesh	MANDHATA	26.1001	89.0926
4	BSF	Arunachal Pradesh	PUTIA BARAMSIA	26.0957	89.2517
5	BSF	Arunachal Pradesh	GOSAIDIGI	26.0675	89.2609
6	BSF	Arunachal Pradesh	SINGIMARI	26.0353	89.3951
7	BSF	Arunachal Pradesh	SOUTH CHAMTA	26.0404	89.3328
8	BSF	Arunachal Pradesh	SARYU	26.2741	88.5748
9	BSF	Arunachal Pradesh	VYAS	26.2701	88.5151
10	BSF	Arunachal Pradesh	KAUSHIK	27.2535	88.5859
11	BSF	Arunachal Pradesh	PARASAR	26.2403	89.0209
12	BSF	Arunachal Pradesh	SRIMUKH	26.2359	89.0417
13	BSF	Arunachal Pradesh	MILREPA	26.1917	89.0815
14	Assam Rifles	Arunachal Pradesh	COB Lazu	26.8906	95.5800
15	Assam Rifles	Arunachal Pradesh	COB Naglo	26.8719	95.5914
16	Assam Rifles	Arunachal Pradesh	COB Wakka	26.7867	95.4550
17	Assam Rifles	Arunachal Pradesh	COB Kanu Kunsu	26.6733	95.3175
18	Assam Rifles	Arunachal Pradesh	COB Dadam	26.9128	95.4611
19	Assam Rifles	Arunachal Pradesh	COB Hedman	27.1306	95.9381
20	Assam Rifles	Arunachal Pradesh	COB Khimyong	27.0133	95.7114
21	Assam Rifles	Arunachal Pradesh	COB Manmao	27.2444	95.9169
22	Assam Rifles	Arunachal Pradesh	COB Ranglum	27.0761	95.8622
23	Assam Rifles	Arunachal Pradesh	COB Yongchik	27.1714	95.7522
24	Assam Rifles	Arunachal Pradesh	COB Longran	27.2147	95.7181
25	Assam Rifles	Arunachal Pradesh	COB Rangran	27.1292	95.8031
26	Assam Rifles	Arunachal Pradesh	Bn HQ Jairampur	27.3514	96.0233
27	Assam Rifles	Arunachal Pradesh	Cob Longvi	27.2806	96.0392
28	Assam Rifles	Arunachal Pradesh	COB Vijay Nagar	27.1933	97.0036
29	Assam Rifles	Arunachal Pradesh	COB Pangsau Pass	27.2531	96.1361
30	Assam Rifles	Arunachal Pradesh	COB New Dogkpi	27.2969	95.9961
31	Assam Rifles	Arunachal Pradesh	COB Rima	27.3161	96.1856
32	Assam Rifles	Arunachal Pradesh	COB Longding	26.8892	95.3218
33	Assam Rifles	Arunachal Pradesh	Cob Kanubari	27.0247	95.1756
34	Assam Rifles	Arunachal Pradesh	COB Ngamding	26.9514	95.2781
35	Assam Rifles	Arunachal Pradesh	COB Ponchau	26.7269	95.2917
36	Assam Rifles	Arunachal Pradesh	COB Niausa	26.8192	95.2953
37	ITBP	Arunachal Pradesh	Thq Anini (P)	28.7986	95.9097
38	ITBP	Arunachal Pradesh	Aliney (P)	28.8347	95.9708
39	ITBP	Arunachal Pradesh	Nacho(P)	28.3731	93.8631
40	ITBP	Arunachal Pradesh	Limeking(P)	28.3706	93.6167
41	ITBP	Arunachal Pradesh	TCC (P)	28.3461	93.4922
42	ITBP	Arunachal Pradesh	THQ Menchuka (P)	28.5917	94.1383
43	ITBP	Arunachal Pradesh	Monigong (P)	28.7756	94.2842
44	ITBP	Arunachal Pradesh	Chaglohagum (P)	28.3064	96.6114
45	ITBP	Arunachal Pradesh	Taksing (P)	28.4342	93.2047
46	ITBP	Arunachal Pradesh	Ghora Camp (P)	28.4361	93.1889
47	ITBP	Arunachal Pradesh	Sarli (P)	27.9544	93.1681
48	ITBP	Arunachal Pradesh	Zimithang (P)	27.3528	92.2431
49	ITBP	Arunachal Pradesh	Mago (P)	28.2647	92.3764

(रजनीश कवत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार / Govt. of India

(प्रदीप कुमार)  
(PRADIP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

(गोमती नदी परियोजना)  
(GOMATI NADI PROJECT)  
BSNL Co., New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
50	ITBP	Arunachal Pradesh	Chuna (P)	28.2647	92.3764
51	ITBP	Arunachal Pradesh	Lunger (P)	28.3531	92.3497
52	ITBP	Arunachal Pradesh	T-Sela (P)	28.0919	92.6344
53	ITBP	Arunachal Pradesh	Denbuen (P)	28.9475	95.9806
54	ITBP	Arunachal Pradesh	Mipi (P)	28.9639	95.8144
55	ITBP	Arunachal Pradesh	Andrala/Omkar (P)	29.0611	95.6217
56	ITBP	Arunachal Pradesh	Basam (P)	29.0417	95.8161
57	ITBP	Arunachal Pradesh	Bruni (P)	29.1561	96.1517
58	ITBP	Arunachal Pradesh	Malney (P)	28.6733	96.1608
59	ITBP	Arunachal Pradesh	Balua (P)	28.7892	96.3681
60	ITBP	Arunachal Pradesh	Gau (P)	28.4725	93.7031
61	ITBP	Arunachal Pradesh	Gelemo (P)	28.4589	93.4622
62	ITBP	Arunachal Pradesh	Bidak (P)	28.4842	93.4611
63	ITBP	Arunachal Pradesh	Maza (P)	28.5622	93.4264
64	ITBP	Arunachal Pradesh	Yourling (P)	28.7500	93.9217
65	ITBP	Arunachal Pradesh	Lamang (P)	28.7589	93.9611
66	ITBP	Arunachal Pradesh	Henkar (P)	28.8839	94.2086
67	ITBP	Arunachal Pradesh	Tadadege (P)	28.8467	94.2631
68	ITBP	Arunachal Pradesh	Hot Spring (P)	28.2472	97.2208
69	ITBP	Arunachal Pradesh	Jachep (S)	28.1928	97.2956
70	ITBP	Arunachal Pradesh	Kundao (P)	28.3225	96.9389
71	ITBP	Arunachal Pradesh	Para (P)	28.3244	96.8931
72	ITBP	Arunachal Pradesh	Kibithu (THQ) (P)	28.2847	97.0167
73	ITBP	Arunachal Pradesh	Rochcham (P)	28.2667	97.3167
74	ITBP	Arunachal Pradesh	Kapapu (P)	28.4375	96.5750
75	ITBP	Arunachal Pradesh	Gompa (P)	28.3033	97.0272
76	ITBP	Arunachal Pradesh	Simbi (P)	28.2997	97.1389
77	ITBP	Arunachal Pradesh	Lung op (P)	28.4383	93.1744
78	ITBP	Arunachal Pradesh	Bishing (P)	29.1106	95.0000
79	ITBP	Arunachal Pradesh	Jorging (P)	29.0672	94.4822
80	ITBP	Arunachal Pradesh	Huri	28.1142	93.3106
81	ITBP	Arunachal Pradesh	Samchung (S)	27.5828	92.3761
82	ITBP	Arunachal Pradesh	Sungester (P)	27.7225	91.8361
83	ITBP	Arunachal Pradesh	Surbasamba (P)	27.7569	91.7083
84	ITBP	Arunachal Pradesh	Kharsangla (P)	27.7319	91.8653
85	ITBP	Arunachal Pradesh	Jesmirock (P)	27.9161	91.8444
86	ITBP	Arunachal Pradesh	Chimakarpola (P)	27.7581	91.8508
87	ITBP	Arunachal Pradesh	Kanakspur (P)	27.7750	91.7306
88	ITBP	Arunachal Pradesh	Khukhri (P)	27.7042	91.7417
89	ITBP	Arunachal Pradesh	Logbridge (P)	27.7736	91.7347
90	ITBP	Arunachal Pradesh	Cowshed (P)	28.4422	93.1911
91	ITBP	Arunachal Pradesh	Tapola (S)	29.0981	95.5881
92	ITBP	Arunachal Pradesh	Andrathang (S)	29.1338	95.5665
93	ITBP	Arunachal Pradesh	Amaha (S)	29.1548	95.6963
94	ITBP	Arunachal Pradesh	Lama Camp (S)	29.2019	96.2300
95	ITBP	Arunachal Pradesh	Kangri (S)	29.3089	96.1161
96	ITBP	Arunachal Pradesh	Balchida (S)	29.1781	96.6783
97	ITBP	Arunachal Pradesh	Kapuda (S)	28.7469	96.5075
98	ITBP	Arunachal Pradesh	Phuphu (S)	28.7821	96.5446
99	ITBP	Arunachal Pradesh	Tathi (S)	29.1106	96.7224
100	ITBP	Arunachal Pradesh	Darsosi (P)	28.5733	93.6433
101	ITBP	Arunachal Pradesh	Neying (P)	28.6453	93.7447

(रजनीश कवात्रा)  
**(RAJNISH KWATRA)**  
 निदेशक (बी.एम.-1)  
 Director (BM-1)  
 गृह मंत्रालय  
 Ministry of Home Affairs  
 भारत सरकार / Govt. of India

(प्रदीप कुमार)  
**(PRADEEP KUMAR)**  
 निदेशक (यू.एस.ओ.एफ.)  
 Director (USOF)  
 दूरसंचार विभाग, भारत सरकार  
 Deptt. of Telecom, Govt. of India  
 नई दिल्ली / New Delhi

(गोपाल कुमार)  
**GM (NWP-Sp) Project**  
 Page 40 of 61  
**BSNL Co., New Delhi**



Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
102	ITBP	Arunachal Pradesh	Tri Junction (S)	28.7036	93.9022
103	ITBP	Arunachal Pradesh	Dile Duting (S)	28.9567	94.3569
104	ITBP	Arunachal Pradesh	Dudakhru (P)	28.2403	96.8317
105	ITBP	Arunachal Pradesh	Pt. 2590 (P)	29.1153	90.3644
106	ITBP	Arunachal Pradesh	Doboguipong (P)	29.1097	94.4194
107	ITBP	Arunachal Pradesh	Une-N (P)	28.9089	94.5722
108	ITBP	Arunachal Pradesh	Nape (P)	29.1694	94.4689
109	ITBP	Arunachal Pradesh	Muribo,Ponyen (P)	29.1150	94.7594
110	ITBP	Arunachal Pradesh	Bane (P)	29.2064	94.7111
111	ITBP	Arunachal Pradesh	Kahebingo (S)	28.9767	95.1706
112	ITBP	Arunachal Pradesh	Donilipik Thaphuk (S)	28.9892	95.2289
113	ITBP	Arunachal Pradesh	Lada (P)	28.5671	92.7780
114	ITBP	Arunachal Pradesh	Basai (P)	27.6775	92.7030
115	ITBP	Arunachal Pradesh	Longchu (P)	27.7844	92.8797
116	ITBP	Arunachal Pradesh	Chayang Tajo (P)	27.3045	93.1227
117	ITBP	Arunachal Pradesh	Sering Bagan (S)	28.2717	93.0753
118	ITBP	Arunachal Pradesh	Karu (S)	28.2217	93.1425
119	ITBP	Arunachal Pradesh	Hush (S)	28.1747	93.1383
120	ITBP	Arunachal Pradesh	Goying (S)	28.2531	93.1700
121	ITBP	Arunachal Pradesh	Semai (S)	28.0061	92.9017
122	ITBP	Arunachal Pradesh	Bakar (S)	28.0609	92.8555
123	ITBP	Arunachal Pradesh	Kawachvi (S)	28.1370	92.8287
124	ITBP	Arunachal Pradesh	Mathow (P)	27.4428	92.4700
125	ITBP	Arunachal Pradesh	Dibrik (P)	27.4844	92.5533
126	ITBP	Arunachal Pradesh	Tapa (S)	28.2414	93.2008
127	ITBP	Arunachal Pradesh	Tabeyongkong	28.9211	94.1881
128	ITBP	Arunachal Pradesh	Tinali	29.0800	95.1089
129	ITBP	Arunachal Pradesh	Sangia	28.1593	92.9690
130	BIP	Arunachal Pradesh	Mukto	27.5458	91.9228
131	BIP	Arunachal Pradesh	Maja	28.5681	93.4361
132	SSB	Arunachal Pradesh	BOP Sluice Gate	26.8956	92.1171
133	SSB	Arunachal Pradesh	BOP Balema (Balemu)	26.9286	92.0275
134	SSB	Arunachal Pradesh	Kargobrotees (PL) (Functioning from BOP Borksarchee)	27.2884	92.1290
135	SSB	Arunachal Pradesh	Broksarchee (Established)	27.3054	92.1463
136	SSB	Arunachal Pradesh	Naga GG (Established)	27.3325	92.1492
137	SSB	Arunachal Pradesh	Mane Top (2PL) (Functioning from BOP Naga GG)	27.3348	92.1151
138	SSB	Arunachal Pradesh	Dhansiphu (PL) (Functioning from BOP Sanya GG-II)	27.3336	92.0961
139	SSB	Arunachal Pradesh	Sanya GG-I (Established)	27.3286	92.0802
140	SSB	Arunachal Pradesh	Sanya GG-II (Established)	27.3333	92.0786
141	SSB	Arunachal Pradesh	Zangak (Sanya GG-III) (PL) (Functioning from Sanya GG-II)	27.3517	92.0631
142	SSB	Arunachal Pradesh	Duklema(PL)(Functioning) from Sanya GG-II	27.3553	92.0733
143	SSB	Arunachal Pradesh	Bralle GG (PL) (Functioning from Admn. Base Sengedzong)	27.3742	92.0730

(रजनीश कवत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

GM (NWP-Sol. Project)  
Page 41 of 64  
BSNL Co., New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
144	SSB	Arunachal Pradesh	Sago GG(CL)(Functioning from Sanya GG-II)	27.3880	92.0753
145	SSB	Arunachal Pradesh	Nache-GG (PL) (Functioning from Admn. Base Sengedzong)	27.4227	92.0456
146	SSB	Arunachal Pradesh	Admn. Base camp Sengedzong	27.1003	92.1167
147	SSB	Arunachal Pradesh	CHQ Donshengmang	27.8413	92.1896
148	SSB	Arunachal Pradesh	CHQ Bomja	27.8918	92.3404
149	SSB	Arunachal Pradesh	CHQ Mukto	27.8835	92.5317
150	SSB	Arunachal Pradesh	CHQ Broxer functional from Bangajang	27.8260	92.0397
151	SSB	Arunachal Pradesh	CHQ Changphu functional from Negroteng	27.8225	92.6492
152	SSB	Arunachal Pradesh	Bop Kungba	27.8544	92.1671
153	SSB	Arunachal Pradesh	Sela Pass (Jung)	27.5318	91.7988
154	SSB	Arunachal Pradesh	Coy Hqr 4200 Chain	26.9650	92.1521
155	SSB	Arunachal Pradesh	Coy Hqr 900 Chain	26.9913	92.1431
156	SSB	Arunachal Pradesh	Bop 1000 Golai	26.9796	92.1323
157	SSB	Arunachal Pradesh	Coy Hqr 700 Chain	27.0010	92.1303
158	SSB	Arunachal Pradesh	Coy Hqrs R/Pam	27.0361	92.1258
159	SSB	Arunachal Pradesh	Bop Lifafu	27.0785	92.0790
160	SSB	Arunachal Pradesh	Coy Hqr Nhamtshering	27.8995	92.1331
161	SSB	Arunachal Pradesh	Bop Marme	27.9137	92.1075
162	SSB	Arunachal Pradesh	Bop Roming	27.4976	91.6490
163	SSB	Arunachal Pradesh	Bop Tsamstsekahng	27.5000	91.6550
164	SSB	Arunachal Pradesh	Coy Hqr Bleeing	27.5094	91.6499
165	SSB	Arunachal Pradesh	Bop Foktor (proposed location)	27.5799	91.6356
166	SSB	Arunachal Pradesh	Coy Hqr Muktor	27.5793	91.6591
167	SSB	Arunachal Pradesh	Bop Paglapani (proposed location)	27.6003	91.6057
168	SSB	Arunachal Pradesh	Coy Hqr Thiksi	27.6042	91.6664
169	SSB	Arunachal Pradesh	Coy Hqr Khobleting	27.6335	91.7197
170	SSB	Arunachal Pradesh	Bop Shrodei GG (proposed location)	27.6971	91.7013
171	SSB	Arunachal Pradesh	Bop Markpoling (proposed location)	27.6999	91.6494
172	SSB	Arunachal Pradesh	Bop Tippi GG	27.7316	91.6881
173	SSB	Arunachal Pradesh	Bop Pampakhar	27.7446	91.6772
174	SSB	Arunachal Pradesh	Coy Hqr Jemeithang (Admn. base)	27.4018	91.4216
175	SSB	Arunachal Pradesh	Coy Hqr Muhchhod (Admn. base)	27.4243	91.4253
176	SSB	Arunachal Pradesh	Bop Samdrung	27.1405	92.0614
177	SSB	Arunachal Pradesh	Bop Donphung (proposed Land)	27.4560	92.0704
178	SSB	Arunachal Pradesh	Bop Samdrung -I	27.1395	92.0531
179	SSB	Arunachal Pradesh	Bop Samdrung -II (Proposed Land)	27.1529	92.0431
180	SSB	Arunachal Pradesh	Bop Morshing	27.1822	92.1939
181	SSB	Arunachal Pradesh	Bop Richo Top (proposed land)	27.2349	92.1085
182	SSB	Arunachal Pradesh	Bop Naga Hut(propesd land)	27.2538	92.0578

(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

GM (Page 42 of 16 Project)  
BSNL Co., New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
183	SSB	Arunachal Pradesh	Bop Kapangbrang (proposed land)	27.2681	92.0462
184	SSB	Arunachal Pradesh	Bop Lagyalla (proposed land)	27.4560	92.0704
185	SSB	Arunachal Pradesh	Bop Mandla Top (proposed land)	27.2827	92.1710
186	SSB	Arunachal Pradesh	Staging Camp Khelong	27.2167	92.2604
187	SSB	Arunachal Pradesh	Existing location Mandla Phudung	27.2388	92.2321
188	SSB	Arunachal Pradesh	Coy Hqr Khelong	27.2167	92.2604
189	Assam Rifles	Assam	Bn HQ Masimpur	24.8560	92.7510
190	Assam Rifles	Assam	COB Kaimai	24.7193	93.2645
191	Assam Rifles	Assam	COB Kaiphundai	24.7896	93.2288
192	Assam Rifles	Assam	COB Harinagar	24.9196	93.1203
193	Assam Rifles	Assam	COB Badabekra	24.6371	93.0961
194	Assam Rifles	Assam	COB Jalura	24.8101	93.1660
195	Assam Rifles	Assam	COB Janamghat	24.1141	93.1624
196	Assam Rifles	Assam	TOB Pailapool	24.8441	93.0203
197	Assam Rifles	Assam	TOB MakhaBasti	24.7198	93.1191
198	BIP	Assam	Darranga	26.7919	91.5333
199	BIP	Assam	FCP Bhairabkund	26.8781	92.1133
200	BIP	Assam	Saralpara (Ultapani)	26.6707	90.4519
201	BIP	Assam	FCP Deosiri	26.4631	90.2484
202	BIP	Assam	FCP Mathanguri	26.6506	90.9981
203	SSB	Assam	BOP DHOLKHOLA	27.5003	90.6100
204	SSB	Assam	BOP JANTA BAZAR	26.7756	90.5794
205	SSB	Assam	BOP MEDNIPUR	26.7508	90.5825
206	SSB	Assam	JAMDUAR	26.7193	89.8737
207	SSB	Assam	BANGAON	26.7196	89.9135
208	SSB	Assam	MOLA KHOLA	26.7222	89.9368
209	SSB	Assam	DUDHI KHOLA	26.7226	89.9634
210	SSB	Assam	BALUJHO-RA	26.6659	89.9522
211	SSB	Assam	PHEKUA	26.7119	90.0539
212	SSB	Assam	PEPSU FORWARD	26.7456	90.1279
213	SSB	Assam	PEPSU	26.7341	90.1405
214	SSB	Assam	LONGA	26.8174	90.1931
215	SSB	Assam	BALATUNG	26.8342	90.2135
216	SSB	Assam	BOP Kunderbil	26.8466	92.0019
217	SSB	Assam	BOP Amjuli	26.8455	92.0246
218	SSB	Assam	Coy Garobasti	26.8436	92.0485
219	SSB	Assam	BOP Khairabari	26.8422	92.0410
220	SSB	Assam	BOP Fulbari	26.8523	92.0797
221	SSB	Assam	BOP Kalajhar	26.8436	92.0485
222	SSB	Assam	BOP Kachubil	26.8624	92.1055
223	SSB	Assam	BOP Bhairabkunda	26.8852	92.1158
224	SSB	Assam	Coy Hqr Tankibasti	26.8214	91.7817
225	SSB	Assam	Bop Bholatar	26.8175	91.8150
226	SSB	Assam	Coy Hqr Samarang	26.8658	91.8350
227	SSB	Assam	Bop Segunbari	26.8653	91.8492
228	SSB	Assam	Coy Hqr Nonaikhuti	26.8547	91.8856
229	SSB	Assam	Bop Barmakhuti	26.8544	91.9075
230	SSB	Assam	Coy Hqr Bangurum	26.8542	91.9297
231	SSB	Assam	Bop Kherkheria	26.8794	91.9622

(राजनीश कवत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (प्र.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

GM (NWP-Spl. Projct)  
BSNL Co., New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
232	SSB	Assam	Coy Hqr Deepabasti	26.8572	91.9744
233	SSB	Assam	BOP Tukukrabasti	26.8933	90.4334
234	SSB	Bihar	Mahadev Nallah	27.6769	84.3681
235	SSB	Bihar	Narayani Nallah	27.6689	84.4103
236	SSB	Bihar	Pandu Nallah	27.7215	84.3762
237	SSB	Bihar	Triveni	27.6096	84.5131
238	SSB	Bihar	Someswar	27.6434	84.5190
239	SSB	Bihar	Sonali Nallah	27.7336	84.3239
240	SSB	Bihar	Hathi Nallah	27.8184	84.2016
241	SSB	Bihar	Harha Nallah	27.8449	84.2188
242	SSB	Bihar	Parsa	27.5887	84.5701
243	SSB	Bihar	Materia	27.5269	84.6604
244	SSB	Bihar	Barharwa	27.4221	85.1198
245	SSB	Bihar	Pachrota	27.2391	84.6620
246	SSB	Bihar	Bhikhnathori	27.2931	84.6331
247	SSB	Bihar	Bhatijula	27.3403	84.6168
248	SSB	Bihar	Basantpur	27.1010	84.6480
249	SSB	Bihar	Sikta	26.9720	84.7234
250	SSB	Bihar	Jhandutola	27.3355	83.8681
251	SSB	Bihar	Kismi Nallah	27.4407	84.0686
252	SSB	Bihar	Shakti Nallah	27.4796	84.0945
253	SSB	Bihar	Valmiki Ashram	27.4419	83.9526
254	SSB	Bihar	Panch Nallah	27.4332	84.0260
255	SSB	Bihar	Pancham Nallah	27.4436	84.9666
256	SSB	Bihar	Kanchanbari	26.2358	87.4600
257	SSB	Bihar	Madirtola	26.2515	87.4715
258	SSB	Bihar	Korobari	26.2427	87.4733
259	SSB	Bihar	Bhatgaon	26.3218	88.0616
260	SSB	Bihar	Langraduba	26.2800	88.0500
261	SSB	Bihar	Coy Refgee Colony	26.5665	87.0451
262	SSB	Bihar	BOP Benalipatti	26.5554	87.0340
263	SSB	Bihar	BOP Munshipirahi	26.5345	87.0262
264	SSB	Bihar	Coy Satna	26.5302	87.0116
265	SSB	Bihar	BOP Fatehpur	26.5193	86.9939
266	SSB	Bihar	BOP Shaileshpur	26.5208	86.9683
267	SSB	Bihar	Coy Bhimnagar	26.5167	86.9513
268	SSB	Bihar	BOP Kataiya	26.5162	86.9384
269	SSB	Bihar	BOP Raniganj	26.4813	86.9380
270	SSB	Bihar	BOP Saheban	26.4617	86.9229
271	SSB	Bihar	Coy Piprahi	26.4416	86.8952
272	SSB	Bihar	BOP Dadha	26.4257	86.8841
273	SSB	Bihar	BOP Tehribazar	26.4143	86.8633
274	SSB	Bihar	Coy Narpatpatti	26.4049	86.8445
275	SSB	Bihar	BOP Simrighat	26.3781	86.8054
276	SSB	Bihar	Coy Kunauli	26.4424	86.7779
277	SSB	Bihar	BOP Rajpura	26.4096	86.7405
278	SSB	Bihar	Coy Neor	26.4311	86.7113
279	SSB	Bihar	A-coy Ambari	26.3844	87.6189
280	SSB	Bihar	BOP Sonapur	26.3810	87.5936
281	SSB	Bihar	BOP Kuchah	26.3893	87.6357
282	SSB	Bihar	B-coy Mazrakh	26.4228	87.4763
283	SSB	Bihar	BOP Megha	26.4268	87.4409

(रजनीश कवात्रा)  
**(RAJNISH KWATRA)**  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार / Govt. of India

(प्रदीप कुमार)  
**(PRADEEP KUMAR)**  
निदेशक (यु.एम.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

*[Signature]*  
**GM (NWP-Spl. Project)**  
**BSNL Co., New Delhi**  
Page 44 of 61

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
284	SSB	Bihar	BOP Peerganj	26.4287	87.4647
285	SSB	Bihar	C-coy Kauri	26.4109	87.4421
286	SSB	Bihar	BOP Bhalua	26.4122	87.4104
287	SSB	Bihar	D-COY Sikti	26.4044	87.5474
288	SSB	Bihar	BOP Saidabad	26.3856	87.5778
289	SSB	Bihar	BOP Kelabari	26.4171	87.5393
290	SSB	Bihar	E-Coy Leti	26.4217	87.5131
291	SSB	Bihar	BOP Barudah	26.4224	87.4899
292	SSB	Bihar	BOP Muraripur	26.4151	87.5258
293	SSB	Bihar	F-Coy Lailokhar	26.4114	87.3936
294	SSB	Bihar	BOP Madhubani	26.4027	87.3723
295	SSB	Bihar	BOP Dumariya	26.3891	87.3625
296	SSB	Bihar	Coy Dubatola	26.3681	87.3753
297	SSB	Bihar	BOP Siktya	26.3635	87.3649
298	SSB	Bihar	Bop Aamgachi	26.3435	87.3380
299	SSB	Bihar	Coy Kushmaha	26.3544	87.2941
300	SSB	Bihar	BOP Damadiggi	26.3695	87.2826
301	SSB	Bihar	BOP Veriyari	26.3693	87.2618
302	SSB	Bihar	Coy Jogbani	26.3873	87.2551
303	SSB	Bihar	BOP Teliyari	26.4003	87.2451
304	SSB	Bihar	Coy Fulkaha	26.4074	87.1376
305	SSB	Bihar	BOP Patherdeva	26.3954	87.1946
306	SSB	Bihar	BOP Pathraha	26.4322	87.1037
307	SSB	Bihar	Coy Ghurna	26.4595	87.0846
308	SSB	Bihar	BOP Purbitola	26.5224	87.0767
309	SSB	Bihar	BOP Dumarbanna	26.4978	87.0826
310	SSB	Bihar	Coy Bela	26.5824	87.0686
311	SSB	Bihar	BOP Basmatiya	26.5277	87.0640
312	SSB	Bihar	BOP Teenkhambha	26.5555	87.0687
313	SSB	Bihar	SHQ Gaya	24.7272	84.9704
314	SSB	Bihar	BN.Hqr/ G. Coy Bela	24.8337	86.2135
315	SSB	Bihar	A COY Parashi	24.9660	86.2086
316	SSB	Bihar	B.-Coy Simultala	24.7145	86.5407
317	SSB	Bihar	C-Coy Charkapathar	24.6877	86.1969
318	SSB	Bihar	D Coy Belhar	24.9178	86.5996
319	SSB	Bihar	E-Coy Janamshtan	24.8458	86.0207
320	SSB	Bihar	F-Coy Kharagpur	25.1201	86.5353
321	SSB	Bihar	Bn HQR/ G-Coy, Dhanawa, Gaya	24.7272	84.9704
322	SSB	Bihar	B-COB Kalapahar	24.5664	84.2115
323	SSB	Bihar	E-COB Bibipeshra	24.4914	84.9627
324	SSB	Bihar	Coy Hqr Kamla	26.6040	86.1411
325	SSB	Bihar	BOP Betaunha	26.6059	86.1691
326	SSB	Bihar	BOP Ushrahi	26.6244	86.1363
327	SSB	Bihar	Coy Hqr Jankinagar	26.6582	86.0492
328	SSB	Bihar	BOP Simrari	26.6510	86.0714
329	SSB	Bihar	BOP Deodha	26.6328	86.1092
330	SSB	Bihar	Coy Hqr Har ney	26.6521	85.9808
331	SSB	Bihar	BOP Khouna	26.6567	86.0247
332	SSB	Bihar	BOP Lahar nia	26.6318	85.9684
333	SSB	Bihar	Coy Hqr Pipraun	26.6064	85.9348

(र) (RA) (NWP-8) (RA)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

GM (NWP-Spl. Project)  
Page 45 of 61  
BSNL Co., New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
334	SSB	Bihar	BOP Mahadevpati	26.6242	85.9637
335	SSB	Bihar	BOP Digiyaatol	26.6042	85.9186
336	SSB	Bihar	Coy Hqr Gangour	26.5619	85.8717
337	SSB	Bihar	BOP Phulhar	26.5824	85.9024
338	SSB	Bihar	BOP Akhraghat	26.5613	85.8499
339	SSB	Bihar	Coy Hqr Madhwapur	26.6058	85.8439
340	SSB	Bihar	BOP Bihari	26.5808	85.8444
341	SSB	Bihar	BOP Parsa	26.5963	85.8225
342	SSB	Bihar	Bop Nawahi	26.6374	85.7529
343	SSB	Bihar	Bop Gandhinagar	26.6251	85.7921
344	SSB	Bihar	Bop Sahsram	26.6807	85.7201
345	SSB	Bihar	Bop Dharhrwa	26.7094	85.7116
346	SSB	Bihar	Bop Gorhari	26.7782	85.7312
347	SSB	Bihar	Bop Sirsiya	26.7493	85.7136
348	SSB	Bihar	Bop Ramnagra	26.8348	85.5559
349	SSB	Bihar	Coy Lalbandi	26.8433	85.6579
350	SSB	Bihar	Bop Bhedariya	26.8359	85.6915
351	SSB	Bihar	BOP BAIRGANIA	26.7494	85.2791
352	SSB	Bihar	Bop Bagmati	26.7528	85.2749
353	SSB	Bihar	Majorganj	26.7713	85.4466
354	SSB	Bihar	Dularpur	26.7965	85.4892
355	SSB	Bihar	Murahghat	26.7840	85.4631
356	SSB	Bihar	Bop Bhangha	26.8283	85.1774
357	SSB	Bihar	BOP Barwakhurd	26.7932	85.1798
358	SSB	Bihar	BOP Kharsalwa	26.8494	85.1812
359	SSB	Bihar	Harpurkalan	26.7432	85.3717
360	SSB	Bihar	Rasulpur	26.7229	85.3404
361	SSB	Bihar	Laxmipur	26.7247	85.3192
362	SSB	Bihar	Kundwa Chainpur	26.7716	85.1828
363	SSB	Bihar	Gowabari	26.7484	85.2254
364	SSB	Bihar	Balwa	26.7715	85.1828
365	SSB	Bihar	BOP Basbita	26.7781	85.3999
366	SSB	Bihar	Bop Nankar	26.7833	85.4214
367	SSB	Chhattisgarh	COB Tumapal	19.9643	81.1296
368	SSB	Chhattisgarh	COB Kosronda	19.9369	81.1078
369	SSB	Chhattisgarh	COB Barrebeda	19.9839	81.1519
370	SSB	Chhattisgarh	COB Padargaon (Proposed COB)	20.5153	81.2142
371	BSF	GUJARAT	BKD	24.4205	71.0615
372	BSF	GUJARAT	SOMRAR	25.0896	70.9124
373	BSF	GUJARAT	JKB	24.5725	70.5632
374	BSF	GUJARAT	NAYATAL	24.5426	70.5844
375	BSF	GUJARAT	PRAKASH	25.2746	70.4025
376	BSF	GUJARAT	AZAD	25.2503	70.4033
377	BSF	GUJARAT	NKP	25.4228	70.1717
378	BSF	GUJARAT	PADARIYA	25.4128	70.2050
379	BSF	GUJARAT	MALANA	25.7120	70.3718
380	BSF	GUJARAT	GOVIND	25.4113	70.2615
381	BSF	GUJARAT	BKB	25.3749	70.4039
382	BSF	GUJARAT	NKKD	25.3621	70.4024
383	BSF	GUJARAT	PRITPAL	25.3287	70.4071
384	BSF	GUJARAT	SKP	25.3321	70.4052

(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Dept. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

GM (NWP-Spl. Project)  
BSNL Co., New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
385	BSF	GUJARAT	LKT	26.0326	70.0539
386	BSF	GUJARAT	SEEMA	26.0007	70.0554
387	BSF	GUJARAT	PIRAU	25.5517	70.0652
388	BSF	GUJARAT	BARMERWALA	25.4715	70.1428
389	BSF	GUJARAT	ROHIRI	25.5048	70.0959
390	BSF	GUJARAT	NKT	26.0756	70.0812
391	BSF	GUJARAT	NEW SUNDRA	26.0641	70.0706
392	BSF	GUJARAT	27-R	26.0327	70.0540
393	BSF	GUJARAT	MKT	25.5304	70.0838
394	BSF	GUJARAT	BHAINA	24.1325	70.0457
395	BSF	GUJARAT	SIRANIWANDH	23.5422	70.2765
396	BSF	GUJARAT	HARISH	24.2332	70.2937
397	BSF	GUJARAT	MORI	24.1001	69.4829
398	BSF	GUJARAT	KHANGRJEE	24.1010	69.4336
399	BSF	GUJARAT	GAINDA	24.1321	69.3936
400	BSF	GUJARAT	SHAKTIBET	20.0426	69.3051
401	BSF	GUJARAT	SP BAJRANG	23.5141	68.2557
402	BSF	GUJARAT	SP SOMNATH	23.5349	68.3718
403	BSF	GUJARAT	SP SHAKTI	23.4409	68.1528
404	BSF	GUJARAT	BKD	25.2952	70.4050
405	BSF	GUJARAT	HKT	25.1844	70.4500
406	BSF	GUJARAT	KHADIN	25.2434	70.2439
407	BSF	GUJARAT	TAMLORE	25.4206	70.3315
408	BSF	GUJARAT	32-R	25.4246	70.3525
409	BSF	GUJARAT	JFKB	25.4127	70.4021
410	BSF	GUJARAT	MARATHA HILL	25.4405	70.1627
411	ITBP	Himachal Pradesh	Chhuppan (P)	31.8281	78.7114
412	ITBP	Himachal Pradesh	Nesang (P)	31.6472	78.5250
413	ITBP	Himachal Pradesh	Nithal Thach (S)	31.2708	78.6792
414	ITBP	Himachal Pradesh	GUE (P)	32.1311	78.5664
415	ITBP	Himachal Pradesh	LPA (P)	32.1014	78.6903
416	ITBP	Himachal Pradesh	Sugar Point (P)	32.0847	78.5472
417	ITBP	Himachal Pradesh	H/Ground (S)	32.1133	78.6728
418	ITBP	Himachal Pradesh	Shipki-La (P)	31.8306	78.7356
419	ITBP	Himachal Pradesh	LUK-I (S)	31.8042	78.7042
420	ITBP	Himachal Pradesh	LUK-II (S)	31.8006	78.6889
421	ITBP	Himachal Pradesh	Kota (P)	31.4844	78.5872
422	ITBP	Himachal Pradesh	Chanrang (P)	31.4292	78.5847
423	ITBP	Himachal Pradesh	Rishi Dogri (S)	31.7083	78.6283
424	ITBP	Himachal Pradesh	Gargtang Bralam (S)	31.6292	78.7958
425	ITBP	Himachal Pradesh	Lamche Dogri	31.6789	78.6869
426	BIP	Himachal Pradesh	Gue	32.1300	78.5656
427	BSF	Jammu and Kashmir	CHAND II	34.0258	74.0350
428	BSF	Jammu and Kashmir	OGH	33.5912	74.1818
429	BSF	Jammu and Kashmir	KAMINI	34.0128	74.1101
430	BSF	Jammu and Kashmir	ADM FDL SPINE	34.0300	74.0633
431	BSF	Jammu and Kashmir	DOBA	34.1709	73.5815
432	BSF	Jammu and Kashmir	HOOR OP	34.1809	73.5643
433	BSF	Jammu and Kashmir	KARAL KOT	34.1912	73.5610
434	BSF	Jammu and Kashmir	J-12	34.1658	73.5816
435	BSF	Jammu and Kashmir	J-14	34.1651	73.5825
436	BSF	Jammu and Kashmir	DHARNAR	34.1751	73.5714

(रजनीश कवात्रा)  
**(RAJNISH KWATRA)**  
 निदेशक (बी.एम.-1)  
 Director (BM-1)  
 गृह मंत्रालय  
 Ministry of Home Affairs  
 नई दिल्ली / New Delhi

(प्रदीप कुमार)  
**(PRADEEP KUMAR)**  
 निदेशक (यू.एन.ओ.एफ.)  
 Director (USOF)  
 दूरसंचार विभाग, भारत सरकार  
 Dept. of Telecom, Govt. of India  
 नई दिल्ली / New Delhi

GM (NWP-Spl. Project)  
 Page 47 of 61  
 BSNL CO., New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
437	BSF	Jammu and Kashmir	HOOR AGL	34.1814	73.5651
438	BSF	Jammu and Kashmir	TAJ	34.1858	74.0059
439	BSF	Jammu and Kashmir	UPPER BORE	34.4059	73.5840
440	BSF	Jammu and Kashmir	DANIYA MAIDAN	34.3940	73.5714
441	BSF	Jammu and Kashmir	BIOPAK	34.3753	73.5701
442	BSF	Jammu and Kashmir	MAZMOON L P	34.2527	73.4819
443	BSF	Jammu and Kashmir	JAL-II	34.1920	73.5120
444	BSF	Jammu and Kashmir	JAL-III	34.1916	73.5118
445	BSF	Jammu and Kashmir	M FORWARD	34.2519	73.4840
446	BSF	Jammu and Kashmir	SIMARI L/P (ARMY)	34.2525	73.4812
447	BSF	Jammu and Kashmir	LP T/SHUNT	34.4235	74.2502
448	BSF	Jammu and Kashmir	CHAKNALA BRIDGE	34.3700	74.5315
449	BSF	Jammu and Kashmir	JAT KUSHI	34.3426	74.3853
450	BSF	Jammu and Kashmir	KG-1	33.3259	74.3926
451	BSF	Jammu and Kashmir	KG-2	33.3380	74.4110
452	BSF	Jammu and Kashmir	RAJDHAN	30.3225	74.3820
453	BSF	Jammu and Kashmir	NAURAB	34.3804	75.1323
454	BSF	Jammu and Kashmir	ANAR	34.3816	75.0028
455	BSF	Jammu and Kashmir	DHANUSH L P	34.3848	75.1153
456	BSF	Jammu and Kashmir	SATNI	34.3909	75.0518
457	BSF	Jammu and Kashmir	JADU	34.3710	75.0254
458	BSF	Jammu and Kashmir	K K FWD	32.3430	74.3943
459	BSF	Jammu and Kashmir	KNOLL	33.5612	74.1238
460	BSF	Jammu and Kashmir	GYAN	33.5888	74.0793
461	BSF	Jammu and Kashmir	SANGRILA	33.5794	74.0410
462	BSF	Jammu and Kashmir	SONAGALI	33.6034	74.0410
463	BSF	Jammu and Kashmir	3 BUMP	33.2511	74.1102
464	BSF	Jammu and Kashmir	SHIVAJEE	32.5741	74.0227
465	BSF	Jammu and Kashmir	KARNAIL	32.5758	74.2029
466	BSF	Jammu and Kashmir	KALI-I	34.3840	73.5807
467	BSF	Jammu and Kashmir	KALI-II	34.3830	73.5858
468	BSF	Jammu and Kashmir	KERAN	34.3843	73.5713
469	BSF	Jammu and Kashmir	L/P MANDIYYA (ARMY)	34.3843	73.5713
470	BSF	Jammu and Kashmir	L/P KIRAN	34.3641	74.5813
471	BSF	Jammu and Kashmir	HIGH GROUND	34.2716	75.0110
472	BSF	Jammu and Kashmir	CHORGAH	34.3427	75.1450
473	BSF	Jammu and Kashmir	BOMBAY FWD	34.3351	75.1823
474	BSF	Jammu and Kashmir	KHASPET (L/P)	34.3641	74.5813
475	BSF	Jammu and Kashmir	CHAKWALI (L/P)	34.3155	75.1712
476	BSF	Jammu and Kashmir	BOMBAY OP	34.3250	75.1746
477	BSF	Jammu and Kashmir	GUJRAN (L/P)	34.3212	75.1443
478	BSF	Jammu and Kashmir	SPB OMMEN	32.4023	74.4114
479	BSF	Jammu and Kashmir	NIKOWAL	32.2932	74.4112
480	BSF	Jammu and Kashmir	STOP-I	33.8655	74.2401
481	BSF	Jammu and Kashmir	CHAPTI	33.1949	74.0955
482	BSF	Jammu and Kashmir	SHER TEKRI	32.5933	74.1939
483	BSF	Jammu and Kashmir	PLATAEU UP	32.5920	74.0900
484	BSF	Jammu and Kashmir	704 FWD	32.5940	74.1951
485	BSF	Jammu and Kashmir	PLATAEU LP	32.5900	74.2016
486	BSF	Jammu and Kashmir	BLOCKING	31.0112	74.1943
487	BSF	Jammu and Kashmir	BIJLI	33.0025	74.2022

(राजनीश कवत्रा)  
**(RAJNISH KWATRA)**  
निदेशक (बी.एच.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
**(PRADEEP KUMAR)**  
निदेशक (डी.एच.-ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Dept. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

Page 48 of 61  
**GM (NWP-Spl. Project)**  
**BSNL Co., New Delhi**



Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
488	SSB	Jharkhand	C-Coy Basukocha	22.9553	85.7794
489	SSB	Jharkhand	BN HQR DUMKA G COY (AIRT)	24.2766	87.2189
490	SSB	Jharkhand	A-coy Susni	24.5378	87.3699
491	SSB	Jharkhand	B- Coy Damru	24.6254	87.3857
492	SSB	Jharkhand	C-Coy Chatro	24.4699	86.2542
493	ITBP	Ladakh	DBO (P)	35.3972	77.9236
494	ITBP	Ladakh	Gapsan (P)	35.3097	77.7528
495	ITBP	Ladakh	Koyul (P)	32.9056	79.2028
496	ITBP	Ladakh	Lukung (P)	33.9667	78.4181
497	ITBP	Ladakh	Phobrang (P)	34.0556	78.4417
498	ITBP	Ladakh	Chartse (P)	33.5950	78.6522
499	ITBP	Ladakh	Hanley (P)	32.8000	79.9861
500	ITBP	Ladakh	Karzok (P)	32.9708	78.2661
501	ITBP	Ladakh	CHQ Tara (P)	33.3056	78.8653
502	ITBP	Ladakh	CHQ Thakung (P)	33.6981	78.6986
503	ITBP	Ladakh	Burtse (P)	35.1097	78.0486
504	ITBP	Ladakh	Shyok (P)	34.1775	78.1411
505	ITBP	Ladakh	Galwan Nallah (P)	34.7569	78.1528
506	ITBP	Ladakh	Chang Chenmo (P)	34.2889	78.2889
507	ITBP	Ladakh	Sultan Chusku (P)	34.9639	78.0042
508	ITBP	Ladakh	Murgo (P)	35.0417	77.9389
509	ITBP	Ladakh	Dungti (P)	33.1958	78.9542
510	ITBP	Ladakh	Heena (P)	34.1222	77.5875
511	ITBP	Ladakh	T/Male (P)	33.0611	79.0944
512	ITBP	Ladakh	Rango (P)	33.1181	78.8472
513	ITBP	Ladakh	Loma (P)	32.7431	79.3819
514	ITBP	Ladakh	Track junction (P)	35.3944	87.9233
515	ITBP	Ladakh	Demchok (P)	32.7000	79.4458
516	ITBP	Ladakh	Umilizing (P)	32.7431	79.3819
517	ITBP	Ladakh	Nikmiklay (P)	32.8125	79.3194
518	ITBP	Ladakh	Hot Spring (P)	34.3003	78.9481
519	ITBP	Ladakh	K.S.Hill (P)	34.2989	78.8953
520	ITBP	Ladakh	TSO (P)	34.2681	78.7444
521	ITBP	Ladakh	Bao Nala (P)	34.0194	78.5375
522	ITBP	Ladakh	Dhan Sing Post (P)	33.7361	78.7694
523	ITBP	Ladakh	Shilungla (S)	34.0194	78.6708
524	ITBP	Ladakh	Chismule (P)	32.6728	79.1708
525	ITBP	Ladakh	Zusar (P)	32.4583	79.0056
526	ITBP	Ladakh	Chumar (P)	32.6708	79.5556
527	BIP	Ladakh	Chumur	32.6716	78.5941
528	Assam Rifles	Manipur	COB Gamnoum	25.0239	94.4506
529	Assam Rifles	Manipur	COB Mapum	25.0764	94.5111
530	Assam Rifles	Manipur	COB Kasong	25.0767	93.4878
531	Assam Rifles	Manipur	TOB Kharasom	25.4722	94.4831
532	Assam Rifles	Manipur	TOB Ukhrul	25.0954	94.3616
533	Assam Rifles	Manipur	COB Tusom	25.4094	94.6036
534	Assam Rifles	Manipur	TOB Tolloi	25.2594	94.4736
535	Assam Rifles	Manipur	COB Awang Kasom	25.2703	94.4639
536	Assam Rifles	Manipur	COB Poi	25.2708	94.5689
537	Assam Rifles	Manipur	COB Nambisha	24.7269	94.5044
538	Assam Rifles	Manipur	COB Khongkhan	25.8342	93.5703

(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रादीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

BM (NWP-Spl. Project)  
Page 49 of 61  
New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
539	Assam Rifles	Manipur	COB Kamtong	24.6697	94.4697
540	Assam Rifles	Manipur	COB Phaikoh	24.7042	94.5728
541	Assam Rifles	Manipur	COB Aishi	24.7883	94.5942
542	Assam Rifles	Manipur	Tegnoupal (BNHQ)	24.3794	94.1511
543	Assam Rifles	Manipur	Kwatha	24.3333	94.3508
544	Assam Rifles	Manipur	Shaibol	24.3411	94.3386
545	Assam Rifles	Manipur	Sita	24.4550	94.2236
546	Assam Rifles	Manipur	Khudenthabi	24.3031	94.2489
547	Assam Rifles	Manipur	RRC	24.4361	94.2811
548	Assam Rifles	Manipur	Bongyang	24.4136	94.0553
549	Assam Rifles	Manipur	Lokcha	24.3231	94.2383
550	Assam Rifles	Manipur	Khongkhang	24.3567	94.1961
551	Assam Rifles	Manipur	Modi	24.4361	94.2811
552	Assam Rifles	Manipur	Chandel	24.3414	94.0033
553	Assam Rifles	Manipur	Pallel	24.4578	94.0275
554	Assam Rifles	Manipur	Machi	24.5111	94.1458
555	Assam Rifles	Manipur	Multok	24.1608	94.0917
556	Assam Rifles	Manipur	Larong	24.2778	94.5111
557	Assam Rifles	Manipur	Pt 422	24.2889	94.2856
558	Assam Rifles	Manipur	T' Minou	24.1997	94.2864
559	Assam Rifles	Manipur	Mission Veng	24.2633	94.3094
560	Assam Rifles	Manipur	Chavangphai	24.2511	94.3081
561	Assam Rifles	Manipur	Chong jang	24.1600	94.2600
562	Assam Rifles	Manipur	Bn HQ	24.6602	93.7861
563	Assam Rifles	Manipur	Tac HQ L Khunou	24.6661	93.4039
564	Assam Rifles	Manipur	COB Gaidimjang	24.6715	93.5258
565	Assam Rifles	Manipur	COB Lamdanmei	24.7204	93.6489
566	Assam Rifles	Manipur	COB Upper Ngaryan	24.6257	93.7306
567	Assam Rifles	Manipur	COB Khongbung	24.6480	93.6339
568	Assam Rifles	Manipur	TOB KC	24.6830	93.4778
569	Assam Rifles	Manipur	TOB Nungbai	24.7353	93.4278
570	Assam Rifles	Manipur	S/ Khullen	24.4056	93.5250
571	Assam Rifles	Manipur	Aina	24.4000	93.4611
572	Assam Rifles	Manipur	T/ Khongkhai	24.1333	93.7761
573	Assam Rifles	Manipur	Beheng	23.9900	93.5522
574	Assam Rifles	Manipur	Z Khounou	24.0433	94.0200
575	Assam Rifles	Manipur	Singhat	24.2550	93.9892
576	Assam Rifles	Manipur	TOB Baulkot	24.2550	93.9892
577	Assam Rifles	Manipur	COB H/Khounou	24.0514	93.6128
578	Assam Rifles	Manipur	COB Teogothang	24.0306	93.6369
579	Assam Rifles	Manipur	COB Songdoi	24.0214	93.4606
580	Assam Rifles	Manipur	COB Saibol Joup	24.0876	93.9914
581	Assam Rifles	Manipur	COB Hengshi	24.0553	93.9572
582	Assam Rifles	Manipur	COB Molcham	23.9393	94.1900
583	Assam Rifles	Manipur	COB Khengjoi	24.0393	94.0909
584	Assam Rifles	Manipur	COB Phaisangjang	23.9681	94.1828
585	Assam Rifles	Manipur	COB Mombi	24.1381	93.9168
586	Assam Rifles	Manipur	COB Hollengjang	24.0228	93.9625
587	Assam Rifles	Manipur	POB Kemdo	24.0947	94.0190
588	Assam Rifles	Manipur	TOB Gamphazol	24.0513	94.2261
589	Assam Rifles	Manipur	COB Phundrei	24.5675	94.0444
590	Assam Rifles	Manipur	COB Kakching	24.4961	94.0042

(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एच.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom. Govt. of India  
नई दिल्ली / New Delhi

GM (NWP-Spl. Project)  
Page 50 of 61  
BSNL Co., New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
591	Assam Rifles	Manipur	COB Shaluk	24.2072	93.9667
592	Assam Rifles	Manipur	COB Gelengai	24.1825	93.8633
593	Assam Rifles	Manipur	COB Wabagai	24.5164	93.9672
594	Assam Rifles	Manipur	COB Khongtal	23.9700	93.8140
595	Assam Rifles	Manipur	COB Chamol Top	24.1153	93.8647
596	Assam Rifles	Manipur	COB Aigejang	24.0900	93.8128
597	Assam Rifles	Manipur	COB Oraon Top	23.9952	93.9011
598	Assam Rifles	Manipur	COB Rana Top	24.0217	93.8089
599	Assam Rifles	Manipur	COB Champeswa	23.9694	93.8542
600	Assam Rifles	Manipur	COB Aibol Joupri	23.9833	93.9333
601	Assam Rifles	Manipur	COB Kovang	23.9324	94.1375
602	Assam Rifles	Manipur	COB Kachibung	23.9672	94.0314
603	Assam Rifles	Manipur	COB Tuitang	23.9477	94.0686
604	Assam Rifles	Manipur	COB Old Samtal	23.9339	94.0922
605	BSF	MEGHALAYA	MIKRIPARA	25.0730	92.2230
606	BSF	MEGHALAYA	LAMASAKI	25.0316	92.2159
607	BSF	MEGHALAYA	IQBAL	25.1005	90.4159
608	BSF	MEGHALAYA	BHAWANIPUR	25.1122	90.3954
609	BSF	MEGHALAYA	RANGASORA	25.1784	90.6764
610	BSF	MEGHALAYA	NANDANKHOL	25.1678	90.8197
611	BSF	MEGHALAYA	KANAI	25.6283	90.3525
612	BSF	MEGHALAYA	ILLATOLI	25.6168	90.9819
613	BSF	MEGHALAYA	MAHESHKHOLA	25.1745	90.9969
614	BSF	MEGHALAYA	GANGANAGAR	25.9306	90.9444
615	BSF	MEGHALAYA	KATHAKONA	25.7083	91.4028
616	BSF	MEGHALAYA	MAJHERSORA	25.7861	91.2277
617	BSF	MEGHALAYA	PANCHGAON	25.2806	90.5778
618	BSF	MEGHALAYA	CHERRAGOAN	25.1143	91.0700
619	BSF	MEGHALAYA	DURBETA (NEW)	25.7722	90.9722
620	BSF	MEGHALAYA	SPB RAJAI	25.1209	91.1236
621	BSF	MEGHALAYA	BARDUP	25.0815	91.2914
622	BSF	MEGHALAYA	PURNA NAGAR	25.0934	91.3075
623	BSF	MEGHALAYA	KARAIGORA	25.1114	91.1736
624	BSF	MEGHALAYA	CHIKENBARI	25.1152	91.1721
625	BSF	MEGHALAYA	DULAI NALA	25.1701	91.4229
626	BSF	MEGHALAYA	KAKARGORA	25.1717	91.1728
627	BSF	MEGHALAYA	DUMNIKORA	25.0954	90.2438
628	BSF	MEGHALAYA	CHIRINGIRI	25.1053	90.4555
629	BSF	MEGHALAYA	WADHWA (NEW)	25.0936	90.4415
630	BSF	MEGHALAYA	DAMBUKAPHAL	25.1018	90.4428
631	BSF	MEGHALAYA	RONGRA	25.1051	90.7821
632	BSF	MEGHALAYA	CHIGNIGIRI	25.1759	90.8028
633	BSF	MEGHALAYA	RAJAI	25.1157	91.1348
634	BSF	MEGHALAYA	BETGORA	25.0903	91.3284
635	BSF	MEGHALAYA	SONATALA	25.1436	91.4702
636	BSF	MEGHALAYA	NONGARIA NALA	25.1546	91.4549
637	BSF	Mizoram	NUNSURI	22.5337	92.2802
638	BSF	Mizoram	PUKCHARI	22.5245	92.3439
639	BSF	Mizoram	JAGNASURI FWD	22.1337	92.3544
640	Assam Rifles	Mizoram	COB New Vaikhawtlang	23.7500	93.3356
641	Assam Rifles	Mizoram	COB Hnahlan	23.6800	93.3342
642	Assam Rifles	Mizoram	COB Mimbung	23.0139	93.2519

(रजनीश क्वत्रा)  
**(RAJNISH KWATRA)**  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
**(PRADEEP KUMAR)**  
निदेशक (डी.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

*[Signature]*  
**(NWP-Spl. Project)**  
**BSNIP Co., New Delhi**

(रजनीश क्वत्रा)  
(डी.एस.ओ.एफ.)  
निदेशक (डी.एस.ओ.एफ.)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
643	Assam Rifles	Mizoram	POB Kawlbem	23.0139	93.2522
644	Assam Rifles	Mizoram	Bn HQ Lunglei	22.8675	92.6617
645	Assam Rifles	Mizoram	COB Parva	22.0853	92.6617
646	Assam Rifles	Mizoram	COB Zorinpui	22.1233	92.7894
647	Assam Rifles	Mizoram	POB Tuitumhnar	22.2333	92.6617
648	Assam Rifles	Mizoram	COB Lungpuk	22.0667	92.9233
649	Assam Rifles	Mizoram	ADM Base Lawngtlai	22.5300	92.8989
650	Assam Rifles	Mizoram	FMB Kamzawl	22.9411	92.7717
651	Assam Rifles	Mizoram	COB Laki	22.1383	92.0078
652	Assam Rifles	Mizoram	POB Chapi	22.1947	93.1369
653	Assam Rifles	Mizoram	Bn HQ Serchhip	23.3125	92.8625
654	Assam Rifles	Mizoram	COB Khawbung	23.1664	93.2175
655	Assam Rifles	Mizoram	Cob Sangau	22.7425	93.0525
656	Assam Rifles	Mizoram	COB Farkawn	23.0992	93.2892
657	Assam Rifles	Mizoram	COB Chhampi	23.4697	93.3125
658	Assam Rifles	Mizoram	COB Zokhawthar	23.3636	93.3833
659	Assam Rifles	Mizoram	COB Thigsai	22.9175	93.0842
660	BIP	Mizoram	Parva	22.0844	92.6505
661	Assam Rifles	Nagaland	C/Hill	25.6525	94.0939
662	Assam Rifles	Nagaland	IG Stadium (C Coy)	25.7061	94.0922
663	Assam Rifles	Nagaland	Chakabama (D Coy)	25.6389	94.2042
664	Assam Rifles	Nagaland	Tseminyu (B Coy)	25.9189	94.2139
665	Assam Rifles	Nagaland	Jessami	25.6214	94.5433
666	Assam Rifles	Nagaland	Chizami	25.5953	94.3861
667	Assam Rifles	Nagaland	Pfutsero	25.5750	94.3042
668	Assam Rifles	Nagaland	Chiephobozou	25.7828	94.1431
669	Assam Rifles	Nagaland	TOB Zeizou	25.8522	94.0549
670	Assam Rifles	Nagaland	New	25.5442	94.7724
671	Assam Rifles	Nagaland	Ziphu	25.6186	94.7433
672	Assam Rifles	Nagaland	Avangkhu	25.5706	94.8728
673	Assam Rifles	Nagaland	Meluri	25.6967	94.6436
674	Assam Rifles	Nagaland	Akhen	25.5111	94.6339
675	Assam Rifles	Nagaland	Pungro	25.8153	94.8431
676	Assam Rifles	Nagaland	Mimi	25.7075	94.9050
677	Assam Rifles	Nagaland	Thongsonyu	25.8792	94.9825
678	Assam Rifles	Nagaland	Tenning Nagaland	25.3617	93.6150
679	Assam Rifles	Nagaland	Pedi Nagaland	25.5964	93.8303
680	Assam Rifles	Nagaland	Bn HQ of Jalukie, Nagaland	25.5964	93.8303
681	BIP	Nagaland	Meluri	25.6846	94.6260
682	BSF	RAJASTHAN	LOHIT	27.5226	71.3214
683	BSF	RAJASTHAN	SHAITAN HILL	27.5224	71.2907
684	BSF	RAJASTHAN	SABARI	27.5147	71.2717
685	BSF	RAJASTHAN	NAURA	27.5158	71.2017
686	BSF	RAJASTHAN	R K DHANI	27.5211	71.2434
687	BSF	RAJASTHAN	SILVI	27.5123	71.1942
688	BSF	RAJASTHAN	BAIKUNTHPUR	27.5931	71.5432
689	BSF	RAJASTHAN	FATTUWALA	28.0440	71.5525
690	BSF	RAJASTHAN	RAJEEV	28.0840	71.5654
691	BSF	RAJASTHAN	JAWAHAR	28.1119	71.5902
692	BSF	RAJASTHAN	NAURANGWALA	27.5646	71.5147
693	BSF	RAJASTHAN	KALEWALA	27.5536	71.4833

(रजनीश कवत्रा)  
**(RAJNISH KWATRA)**  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
नई दिल्ली / Govt. of India

(प्रदीप कुमार)  
**(PRADEEP KUMAR)**  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

*[Signature]*  
**GM (NWP-Spl. Project)**  
**BSNE Co., New Delhi**  
Page 52 of 61

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
694	BSF	RAJASTHAN	KASURITALAI	27.5423	71.4555
695	BSF	RAJASTHAN	MOHAN	27.5248	71.4100
696	BSF	RAJASTHAN	VIKRAM	27.5221	71.3552
697	BSF	RAJASTHAN	HILLARWALA	27.5322	71.4305
698	BSF	RAJASTHAN	KALADHAR	27.5214	71.3932
699	BSF	RAJASTHAN	KFFR	27.5150	70.3357
700	BSF	RAJASTHAN	R K TALAI	27.4248	70.4611
701	BSF	RAJASTHAN	R K TOBA	27.4413	70.4404
702	BSF	RAJASTHAN	KHIYAWALA	27.5047	70.4034
703	BSF	RAJASTHAN	SAKHIREWALA	27.5542	70.3937
704	BSF	RAJASTHAN	RAJUWALA	28.0045	70.3405
705	BSF	RAJASTHAN	DETKAWALA	28.0146	70.2915
706	BSF	RAJASTHAN	VINOD	27.4619	70.4304
707	BSF	RAJASTHAN	POONAM	27.5643	70.3848
708	BSF	RAJASTHAN	ACHARIWALA	27.5921	70.3533
709	BSF	RAJASTHAN	KISHANGARH	27.5215	70.3347
710	BSF	RAJASTHAN	KKT	27.4205	70.5212
711	BSF	RAJASTHAN	HAPPEWALA	27.4204	70.5013
712	BSF	RAJASTHAN	BHUTTEWALA	27.4231	70.4802
713	BSF	RAJASTHAN	INDRA	27.4337	70.4433
714	BSF	RAJASTHAN	DHARMI	27.4834	70.4002
715	BSF	RAJASTHAN	RAMAN (ADHIYA)	27.5241	70.4022
716	BSF	RAJASTHAN	BHAWANWALA	27.5349	70.4024
717	BSF	RAJASTHAN	BAKLIWALA	27.5737	70.3733
718	BSF	RAJASTHAN	SILWALA	28.0130	70.3159
719	BSF	RAJASTHAN	PRAKASH	27.0518	70.1318
720	BSF	RAJASTHAN	VIJAY	28.0113	70.2739
721	BSF	RAJASTHAN	SADEWALA	27.4155	70.0559
722	BSF	RAJASTHAN	KHABARWALA	28.0037	70.2601
723	BSF	RAJASTHAN	8-R/DINANATH	28.0011	70.2309
724	BSF	RAJASTHAN	HARMUWALA	27.5823	70.2030
725	BSF	RAJASTHAN	BALA	27.5404	70.1903
726	BSF	RAJASTHAN	JAWANWALA	27.5518	70.1627
727	BSF	RAJASTHAN	MALUKWALA	27.5151	70.1157
728	BSF	RAJASTHAN	PRATAP	27.4846	70.0859
729	BSF	RAJASTHAN	SHASHI	27.4538	70.0653
730	BSF	RAJASTHAN	MANARA	27.5928	70.2127
731	BSF	RAJASTHAN	BAVLIYANWALA	27.5411	70.1424
732	BSF	RAJASTHAN	SHAKTI	27.4974	70.1015
733	BSF	RAJASTHAN	LAKHEWALA	27.5611	70.1830
734	BSF	RAJASTHAN	VISHWANATH	27.4426	70.0633
735	BSF	RAJASTHAN	9 R	26.3557	70.0445
736	BSF	RAJASTHAN	MKT	26.3002	70.1123
737	BSF	RAJASTHAN	ABHAYWALA	26.1249	70.1018
738	BSF	RAJASTHAN	TANK HILL	26.1554	70.1044
739	BSF	RAJASTHAN	29-R	26.1953	70.1042
740	BSF	RAJASTHAN	ADEALI	26.2056	70.1116
741	BSF	RAJASTHAN	NGKK	26.2233	70.1131
742	BSF	RAJASTHAN	KARADA	26.2504	70.1111
743	BSF	RAJASTHAN	DONGEWALA	27.3817	70.0356
744	BSF	RAJASTHAN	AZAD	27.3214	69.5936
745	BSF	RAJASTHAN	CHAND	27.2842	69.5939

(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (डी.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Dept. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

GM (NWP-Spl. Project)  
BSNL Co., New Delhi  
Page 53 of 61

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
746	BSF	RAJASTHAN	KKD	27.1901	69.4540
747	BSF	RAJASTHAN	BHAWANI	27.1712	69.4238
748	BSF	RAJASTHAN	DURGA/BABU	27.1531	69.4050
749	BSF	RAJASTHAN	KHERAWALI	27.1326	69.3926
750	BSF	RAJASTHAN	KALIYA	27.2025	69.4659
751	BSF	RAJASTHAN	21-R	27.2151	69.4854
752	BSF	RAJASTHAN	SILWALI DHARI	27.2424	69.5224
753	BSF	RAJASTHAN	MOOMAL	27.2603	69.5406
754	BSF	RAJASTHAN	JOGINDER	27.3055	69.5749
755	BSF	RAJASTHAN	MOUJEWALA	27.3519	70.0235
756	BSF	RAJASTHAN	SINGWALA	27.4037	70.0500
757	BSF	RAJASTHAN	P/TIBBA	27.3643	70.0315
758	BSF	RAJASTHAN	SKT	27.3313	70.0108
759	BSF	RAJASTHAN	BHANU	27.2218	69.5007
760	BSF	RAJASTHAN	N S DALAL	27.1613	69.4206
761	BSF	RAJASTHAN	JAI	27.0528	69.3317
762	BSF	RAJASTHAN	AKRAM	27.0310	69.3207
763	BSF	RAJASTHAN	TILLORE	26.5706	69.3040
764	BSF	RAJASTHAN	LUNGTALA	27.1215	69.3747
765	BSF	RAJASTHAN	GUDDUWALA	27.1128	69.3456
766	BSF	RAJASTHAN	SHEKHAR	26.5333	69.3015
767	BSF	RAJASTHAN	THOROI	26.4254	69.3548
768	BSF	RAJASTHAN	MATA HILL	27.1128	69.3624
769	BSF	RAJASTHAN	MKT	27.0726	69.3409
770	BSF	RAJASTHAN	KHARIYA	27.0038	69.3115
771	BSF	RAJASTHAN	BKT	26.5851	69.3054
772	BSF	RAJASTHAN	JAMRAO	26.5514	69.3041
773	BSF	RAJASTHAN	TANKESHWAR	26.5110	69.2955
774	BSF	RAJASTHAN	VIJAY HAREL	26.5955	69.2935
775	BSF	RAJASTHAN	JESSIO	26.4816	69.2920
776	BSF	RAJASTHAN	MURAR	26.3600	70.0039
777	BSF	RAJASTHAN	BACHIYA	26.4149	69.3808
778	BSF	RAJASTHAN	NALKA	26.3536	69.5844
779	BSF	RAJASTHAN	ANGIYAN	26.3638	69.5714
780	BSF	RAJASTHAN	SOMAGAP	26.3521	69.5621
781	BSF	RAJASTHAN	MUNGEL	26.3526	69.5446
782	BSF	RAJASTHAN	13-R	26.3533	69.5206
783	BSF	RAJASTHAN	KHARA	26.3715	69.4626
784	BSF	RAJASTHAN	KHAJURIA	26.3848	69.4537
785	BSF	RAJASTHAN	VIR HILL	26.3931	69.3439
786	BSF	RAJASTHAN	SKD	26.3951	69.4250
787	BSF	RAJASTHAN	33-R	26.3526	69.5321
788	BSF	RAJASTHAN	BHAGNAU	26.3526	69.5321
789	BSF	RAJASTHAN	PUCHINA	26.2105	70.1455
790	BSF	RAJASTHAN	MOZILAR	26.1508	70.2237
791	BSF	RAJASTHAN	LUNAR	26.3546	70.1556
792	BSF	RAJASTHAN	KARTA	26.4450	69.3055
793	BSF	RAJASTHAN	LAXMAN	26.4607	69.3013
794	BSF	RAJASTHAN	CHINKARA	26.4404	69.3318
795	BSF	RAJASTHAN	ROHITASH	26.3606	69.4755
796	ITBP	Sikkim	THQ Munguthang (P)	27.9058	88.4208
797	ITBP	SIKKIM	Kerang (P)	28.0383	88.7675

(रजनीश कवात्रा)  
**(RAJNISH KWATRA)**  
निदेशक (बी.एन.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
**(PRADEEP KUMAR)**  
निदेशक (यू.एन.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

*June*  
**GM (NWP-Spl. Project)**  
**BSNIP-04, New Delhi**

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
798	ITBP	SIKKIM	OP Dorjila (P)	28.0314	88.7156
799	ITBP	SIKKIM	Gorala (P)	27.8400	88.8783
800	ITBP	SIKKIM	Chhubaka (P)	27.8194	88.8139
801	ITBP	SIKKIM	Donkyala Base (P)	27.9978	88.7714
802	ITBP	SIKKIM	Dombang (P)	27.8131	88.7836
803	ITBP	SIKKIM	Naku (P)	27.9783	88.4564
804	ITBP	SIKKIM	Latok (P)	27.9944	88.4744
805	ITBP	SIKKIM	Goma (20 R) (P)	27.8792	88.3556
806	ITBP	SIKKIM	Zanak (P)	27.8972	88.2833
807	ITBP	SIKKIM	Chhu Jn (P)	27.6389	88.7597
808	ITBP	SIKKIM	Chakung Base (PT-4685) (P)	27.4597	88.7703
809	ITBP	SIKKIM	Partam	27.8408	89.1950
810	ITBP	SIKKIM	Dorjila Base (Gyamchona) (P)	28.0250	80.7194
811	ITBP	SIKKIM	Saragari (P)	27.5275	81.8553
812	ITBP	SIKKIM	YUMSEDONG	27.8917	88.7069
813	BIP	SIKKIM	Rimbick	27.1139	88.1100
814	BIP	SIKKIM	Jhallong	27.0406	88.8739
815	SSB	Sikkim	Ribdi	27.1688	88.0954
816	SSB	Sikkim	Singalila	27.2382	88.0351
817	SSB	Sikkim	Kalijhar	27.2578	88.0423
818	SSB	Sikkim	Uttarey	27.2681	88.0934
819	SSB	Sikkim	Chittarey	27.2692	88.0412
820	SSB	Sikkim	Chewabhanjang	27.2708	88.0315
821	SSB	Sikkim	Salami (Co-terminus at Dhupidhara)	27.2635	88.8172
822	SSB	Sikkim	Singaneybas (Co-terminus at Lingthum)	27.2163	88.7552
823	SSB	Sikkim	Dengchukla (Co-terminus at Lungthung)	27.2988	88.8695
824	SSB	Sikkim	Padamchen	27.2439	88.7704
825	SSB	Sikkim	Mulkharka	27.1749	88.7095
826	SSB	Sikkim	Silsiley	27.2458	88.0449
827	SSB	Sikkim	Yambung	27.2308	88.0514
828	SSB	Sikkim	Nayapatal	27.2155	88.0604
829	SSB	Sikkim	Falki	27.2026	88.0514
830	SSB	Sikkim	Bajardhara	27.1657	88.0306
831	SSB	Sikkim	Lungthung	27.2857	88.8086
832	SSB	Sikkim	Sakimdhara	27.3498	88.1087
833	SSB	Sikkim	Chungari at Upper Rimbi	27.3303	88.1421
834	SSB	Sikkim	Sankhola at Nambu	27.3123	88.1571
835	SSB	Sikkim	Nambu	27.3123	88.1571
836	SSB	Sikkim	Dzongri at Begha	Operational from other BOP	
837	SSB	Sikkim	Intake	27.2813	88.1053
838	SSB	Sikkim	Thangsing at Sopakha	Operational from other BOP	
839	SSB	Sikkim	Kumukh	27.2877	88.0578
840	SSB	Sikkim	Bakhim at Bajardhara	Operational from other BOP	
841	BSF	TRIPURA	RUSTAMBARI	23.2958	91.2958
842	BSF	TRIPURA	BHATIABARI	23.3255	91.7809
843	BSF	TRIPURA	ANANDPUR	23.6991	91.0582

(रजनीश कवात्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.एस.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली / New Delhi

GM (NWP-SoI, Project)  
Page 55 of 61  
BSNL Co., New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
844	BSF	TRIPURA	KENEDY	23.0195	91.5482
845	BSF	TRIPURA	CHAMU BASTI	24.1326	91.3952
846	BSF	TRIPURA	TULSIRAMBARI	24.1026	91.3945
847	SSB	Uttar Pradesh	Coy Hqr Basai	28.6336	80.4190
848	SSB	Uttar Pradesh	BOP Azadnagar	28.6235	80.4478
849	SSB	Uttar Pradesh	BOP Bara Mazra	28.6177	80.3993
850	SSB	Uttar Pradesh	Coy Hqr Kamlapuri	28.6302	80.3543
851	SSB	Uttar Pradesh	Coy Hqr Shardapuri	28.6574	80.3220
852	SSB	Uttar Pradesh	BOP Tilla No.-4	28.7081	80.2900
853	SSB	Uttar Pradesh	Coy Hqr Kambojnagar	28.7281	80.2573
854	SSB	Uttar Pradesh	BOP Tatarganj	28.7448	80.2335
855	SSB	Uttar Pradesh	Coy Hqr Nazulia	28.8034	80.0949
856	SSB	Uttar Pradesh	BOP NO-17 New Location	28.8229	80.0901
857	SSB	Uttar Pradesh	Coy Hqr Nagoriacut	28.7583	80.1191
858	SSB	Uttar Pradesh	BOP Nazulia Nakhta	28.8081	80.1373
859	SSB	Uttar Pradesh	BOP Lagga Bagga-I	28.7964	80.1392
860	SSB	Uttar Pradesh	BOP Lagga Bagga-II	28.7664	80.1810
861	SSB	Uttar Pradesh	Sonha	28.5625	80.7175
862	SSB	Uttar Pradesh	Devrahi	28.5900	80.6847
863	SSB	Uttar Pradesh	Sunda	28.6181	80.6411
864	SSB	Uttar Pradesh	Sariyapara	28.6311	80.6175
865	SSB	Uttar Pradesh	Bankati	28.6247	80.6000
866	SSB	Uttar Pradesh	Kajaria	28.6486	80.5697
867	SSB	Uttar Pradesh	Gauriphanta	28.6689	80.5569
868	SSB	Uttar Pradesh	Kuna No. 8	28.6742	80.5117
869	SSB	Uttar Pradesh	Kiratpur	28.6528	80.5100
870	SSB	Uttar Pradesh	Amargarh	28.5844	80.5211
871	SSB	Uttar Pradesh	Ghola	28.5486	80.5142
872	SSB	Uttar Pradesh	Sumernagar	28.5419	80.4922
873	SSB	Uttar Pradesh	Hansnagar	28.5769	80.4572
874	SSB	Uttar Pradesh	Mirchia	28.6053	80.4364
875	SSB	Uttar Pradesh	Bhagwanpur	27.7067	82.6306
876	SSB	Uttar Pradesh	Rajdarwa	27.7048	86.6053
877	SSB	Uttar Pradesh	Songara	27.6561	82.5753
878	SSB	Uttar Pradesh	Koilabas	27.6874	82.5250
879	SSB	Uttar Pradesh	Khabri Naka	27.6783	82.4801
880	SSB	Uttar Pradesh	Gurung Naka	27.6820	82.4419
881	SSB	Uttar Pradesh	Sukli Naka	27.6916	82.4224
882	SSB	Uttar Pradesh	Siriya Naka	27.7106	82.3901
883	SSB	Uttar Pradesh	Patoli Naka	27.7288	82.3766
884	SSB	Uttar Pradesh	Khangra Naka	27.7856	82.2810
885	SSB	Uttar Pradesh	Beherwa Naka	27.7535	82.3359
886	SSB	Uttar Pradesh	Gandhela Naka	27.8277	82.2228
887	SSB	Uttar Pradesh	Dagmara	27.8456	82.1991
888	SSB	Uttar Pradesh	Sonauli	27.4742	83.4744
889	SSB	Uttar Pradesh	Bhagwanpur	27.4736	83.5192
890	SSB	Uttar Pradesh	Shivtari	27.4695	83.5656
891	SSB	Uttar Pradesh	Sheetlapur	27.3994	83.7656
892	SSB	Uttar Pradesh	Jhulnipur	27.3852	83.7972
893	SSB	Uttar Pradesh	Jhingi	27.4694	83.6050
894	SSB	Uttar Pradesh	Bargadwa	27.4544	83.6461
895	SSB	Uttar Pradesh	Thuthibari	27.4322	83.6939

(रजनीश कवत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

BM (NWP-Spl. Project)  
Page 50 of 61  
BSNL Co. New Delhi



Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
896	SSB	Uttar Pradesh	Patlawā	27.3592	83.8423
897	SSB	Uttar Pradesh	Cherigawa	27.8179	83.5027
898	SSB	Uttar Pradesh	Koyiya	27.5008	82.9131
899	SSB	Uttar Pradesh	Lohti	27.8248	83.4692
900	SSB	Uttar Pradesh	Kabsihwa	27.4882	82.9386
901	SSB	Uttar Pradesh	Bajaha	27.4382	83.0775
902	SSB	Uttar Pradesh	Pakarihwa	27.4410	83.0386
903	SSB	Uttar Pradesh	Pokharbitwa	27.4511	83.1050
904	SSB	Uttar Pradesh	Aligarhwa	27.4501	83.1287
905	SSB	Uttar Pradesh	Narkul	27.4556	83.1566
906	SSB	Uttar Pradesh	Dhangarhwa	27.4474	83.1836
907	SSB	Uttar Pradesh	Khunwa	27.4503	82.9940
908	SSB	Uttar Pradesh	Kakrahwa	27.4139	83.2214
909	SSB	Uttar Pradesh	Dhanoura	27.4608	82.9353
910	SSB	Uttar Pradesh	Banganga	27.4437	82.9648
911	SSB	Uttar Pradesh	Bhaurishal	27.7009	82.6488
912	SSB	Uttar Pradesh	Diuharawa	27.7129	82.6754
913	SSB	Uttar Pradesh	Narihawa	27.6735	82.6862
914	SSB	Uttar Pradesh	Chutka Bhukurwa	27.6432	82.7284
915	SSB	Uttar Pradesh	Kanchanpur	27.6227	82.7283
916	SSB	Uttar Pradesh	Gidhwa	27.5885	82.7283
917	SSB	Uttar Pradesh	Balbheria	27.5621	82.7297
918	SSB	Uttar Pradesh	Majgaon	27.5527	82.7378
919	SSB	Uttar Pradesh	Trilokpur	27.5005	82.7220
920	SSB	Uttar Pradesh	Malaghaiya	27.4994	82.7461
921	SSB	Uttar Pradesh	Barhni	27.4972	82.7959
922	SSB	Uttar Pradesh	Semarhwa	27.4947	82.8250
923	SSB	Uttar Pradesh	Mahadev Buzurg	27.4904	82.8407
924	SSB	Uttar Pradesh	Dandahead	27.4742	83.4415
925	SSB	Uttar Pradesh	Hardidali	27.4550	83.4015
926	SSB	Uttar Pradesh	Khanuwa	27.4782	83.3984
927	SSB	Uttar Pradesh	Sundighat	27.4363	83.3851
928	SSB	Uttar Pradesh	Domuhana Ghat	27.4154	83.4097
929	SSB	Uttar Pradesh	Chandithan	27.3767	83.3887
930	SSB	Uttar Pradesh	Bariya Bazar	27.3675	83.3731
931	SSB	Uttar Pradesh	Jogiabari	27.3439	83.3559
932	SSB	Uttar Pradesh	Khiraghat	27.3302	83.3160
933	SSB	Uttar Pradesh	Bhusola	27.3468	83.2774
934	SSB	Uttar Pradesh	Harbanspur	27.3724	83.2657
935	SSB	Uttar Pradesh	Liladhwa	27.4068	83.2381
936	SSB	Uttar Pradesh	Deep Nagar	28.4467	80.9606
937	SSB	Uttar Pradesh	Raghu Nagar	28.4531	80.9142
938	SSB	Uttar Pradesh	Ram Nagar	28.4703	80.8950
939	SSB	Uttar Pradesh	Belaparsua	28.4889	80.9014
940	SSB	Uttar Pradesh	Golbhuji	28.4933	80.8789
941	SSB	Uttar Pradesh	Pachpeda	28.4933	80.8789
942	SSB	Uttar Pradesh	Paliaghat	28.5400	80.7856
943	SSB	Uttar Pradesh	Chandan Chowki	28.5442	80.7708
944	SSB	Uttar Pradesh	Khakhrola	28.3992	81.0222
945	SSB	Uttar Pradesh	Ran Nagar	28.4278	80.9892
946	SSB	Uttar Pradesh	Danga	28.4114	80.9364
947	SSB	Uttar Pradesh	Krishna Nagar	28.4428	80.9314

(रजनीश कुमार)  
**(RAJNISH KUMAR)**  
 निदेशक (बी.एस.-1)  
 Director (BM-1)  
 गृह मंत्रालय  
 Ministry of Home Affairs  
 भारत सरकार/Govt. of India

(प्रदीप कुमार)  
**(PRADEEP KUMAR)**  
 निदेशक (सु. एस.ओ. एक.)  
 Director (USOF)  
 दूरसंचार विभाग, भारत सरकार  
 Deptt. of Telecom, Govt. of India  
 नई दिल्ली/New Delhi

*[Signature]*  
**GM (NWP-Spl. Project)**  
 BSNL Page 57 of 161  
 New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
948	SSB	Uttar Pradesh	Bakshi Forest	28.0575	81.5268
949	SSB	Uttar Pradesh	Shivpura	28.0429	81.5549
950	SSB	Uttar Pradesh	Ranjeetbhoja	28.0339	81.5702
951	SSB	Uttar Pradesh	Panchpokhri	28.2487	81.5820
952	SSB	Uttar Pradesh	Munshipurwa-I	27.9942	81.6395
953	SSB	Uttar Pradesh	Munshi Purwa-II	27.9912	81.6662
954	SSB	Uttar Pradesh	Maulana Purwa	27.9880	81.6947
955	SSB	Uttar Pradesh	Santhalia	27.9715	81.7129
956	SSB	Uttar Pradesh	Janki	27.9574	81.7250
957	SSB	Uttar Pradesh	Mandnala	28.0745	81.4907
958	SSB	Uttar Pradesh	Lambi Forest	28.0681	81.4457
959	SSB	Uttar Pradesh	Futta Chowk	28.1272	81.4677
960	SSB	Uttar Pradesh	Chitlawa	28.1400	81.3483
961	SSB	Uttar Pradesh	Taranagar	28.1336	81.3179
962	SSB	Uttar Pradesh	Ghumnabarua	28.1578	81.3149
963	SSB	Uttar Pradesh	Kowabari	28.1684	81.3155
964	SSB	Uttar Pradesh	Murthiha	28.1872	81.3187
965	SSB	Uttar Pradesh	Salarpur	28.1950	81.3198
966	SSB	Uttar Pradesh	Tarusma	27.8813	81.8504
967	SSB	Uttar Pradesh	Hakimpurwa	27.8682	81.8692
968	SSB	Uttar Pradesh	Sonpathri	27.8604	82.1538
969	SSB	Uttar Pradesh	Gambhiranaka	27.8516	82.1824
970	SSB	Uttar Pradesh	Bhaisainaka	27.8784	82.1110
971	SSB	Uttar Pradesh	Bhachkainaka	27.9239	82.0063
972	SSB	Uttar Pradesh	Raniyapur	27.9214	82.0388
973	SSB	Uttar Pradesh	Bhawanaka	27.9139	82.0716
974	SSB	Uttar Pradesh	Kakardari	27.9008	81.8147
975	SSB	Uttar Pradesh	Barsola	28.3772	81.0014
976	SSB	Uttar Pradesh	Bandariya	28.3969	81.0465
977	SSB	Uttar Pradesh	Koiralaghat	28.3994	81.0586
978	SSB	Uttar Pradesh	Bharatapur	28.3818	81.0869
979	SSB	Uttar Pradesh	Katarniyahat	28.3732	81.1258
980	SSB	Uttar Pradesh	Kothiyaghat	28.3692	81.1606
981	SSB	Uttar Pradesh	Mailanala	28.3708	81.1458
982	SSB	Uttar Pradesh	Rampurwa Rh (79)	28.3139	81.2311
983	SSB	Uttar Pradesh	Bardiya	28.3222	81.1950
984	SSB	Uttar Pradesh	Bop-82	28.3329	81.2247
985	SSB	Uttar Pradesh	Rampurwa (76)	28.2925	81.2298
986	SSB	Uttar Pradesh	Nishangara	28.2456	81.2289
987	SSB	Uttar Pradesh	Dharmapur	28.2400	81.2717
988	SSB	Uttar Pradesh	Bihanwakuan	28.2204	81.2969
989	SSB	Uttar Pradesh	Mudila Ghat	Operational from other BOP	
990	SSB	Uttar Pradesh	Sonpipari	Operational from other BOP	
991	SSB	Uttar Pradesh	Thuthri Market	Operational from other BOP	
992	SSB	Uttar Pradesh	Jhingti	Operational from other BOP	
993	SSB	Uttar Pradesh	Niviya	Operational from other BOP	
994	SSB	Uttar Pradesh	Bop-42	Operational from other BOP	

(रजनीश कवामा)  
**(RAJNISH KWATRA)**  
 निदेशक (बी.एम.-1)  
 Director (BM-1)  
 गृह मंत्रालय  
 Ministry of Home Affairs  
 Govt. of India

(प्रदीप कुमार)  
**(PRADEEP KUMAR)**  
 निदेशक (बी.एम.-1)  
 Director (BM-1)  
 दूरसंचार विभाग, भारत सरकार  
 Deptt. of Telecom, Govt. of India  
 नई दिल्ली / New Delhi

BM (NWP-Spl. Project)  
 Page 58 of 61  
 New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
995	SSB	Uttar Pradesh	BOP-51	Operational from other BOP	
996	SSB	Uttar Pradesh	Karmona	Operational from other BOP	
997	ITBP	Uttarakhand	Upper Rimkhim (P)	30.8208	79.9831
998	ITBP	Uttarakhand	Lower Rimkhim (P)	30.8181	79.9675
999	ITBP	Uttarakhand	Lapthal (P)	30.7444	80.1197
1000	ITBP	Uttarakhand	Topidunga (S)	30.6300	80.1511
1001	ITBP	Uttarakhand	Jolikong (S)	30.3444	80.6653
1002	ITBP	Uttarakhand	Kutti (P)	30.3069	80.7597
1003	ITBP	Uttarakhand	Nabhidhang (S)	30.2417	80.9806
1004	ITBP	Uttarakhand	Kalapani (P)	30.2208	80.9147
1005	ITBP	Uttarakhand	Gunji (P)	30.1756	80.8653
1006	ITBP	Uttarakhand	Grabyang (P)	30.1250	80.8625
1007	ITBP	Uttarakhand	Chiyalake (P)	30.1097	80.8375
1008	ITBP	Uttarakhand	Sumana (P)	30.7378	80.0222
1009	ITBP	Uttarakhand	Gotting (P)	30.7378	79.8142
1010	ITBP	Uttarakhand	Bamlas (P)	30.7861	79.8411
1011	ITBP	Uttarakhand	Chhujan (P)	30.7614	80.0650
1012	ITBP	Uttarakhand	Samchutalla (P)	30.8972	79.5511
1013	ITBP	Uttarakhand	Geldung (S)	30.8972	79.5511
1014	ITBP	Uttarakhand	Naga (P)	31.1181	79.0681
1015	ITBP	Uttarakhand	Neelapani (P)	31.1114	79.1556
1016	ITBP	Uttarakhand	Sonam (P)	31.2042	79.0931
1017	ITBP	Uttarakhand	Pulum Sumda (P)	31.3042	79.1306
1018	ITBP	Uttarakhand	Mendi (S)	31.3328	79.1639
1019	ITBP	Uttarakhand	Bugdiyar(S)	30.2211	80.2211
1020	ITBP	Uttarakhand	Milam (P)	30.3342	80.1544
1021	ITBP	Uttarakhand	Dung (S)	30.4875	80.1861
1022	ITBP	Uttarakhand	Ghastoli (S)	30.8644	79.4236
1023	ITBP	Uttarakhand	Rattakona (S)	30.9678	79.4139
1024	ITBP	Uttarakhand	Jagrao (S)	30.9331	79.3447
1025	ITBP	Uttarakhand	Nilong (P)	31.1097	79.0056
1026	ITBP	Uttarakhand	Sumla (S)	31.3611	79.1319
1027	ITBP	Uttarakhand	Jadhang (P)	31.1792	79.0444
1028	ITBP	Uttarakhand	Tripiani (P)	31.2764	79.1056
1029	ITBP	Uttarakhand	Dawe (S)	30.4333	80.4769
1030	ITBP	Uttarakhand	Bedang (S)	30.3264	80.5681
1031	ITBP	Uttarakhand	Dhakar/ Tedang (P)	30.2764	80.5278
1032	ITBP	Uttarakhand	Kyunglung (S)	27.4428	79.8700
1033	BIP	Uttarakhand	Mana	30.7685	79.4108
1034	BIP	Uttarakhand	Gunji	30.1993	80.8526
1035	SSB	Uttarakhand	Kalapani	30.2275	80.9225
1036	SSB	Uttarakhand	Gunji	30.1753	80.8658
1037	SSB	Uttarakhand	Bop Siti	30.1478	80.8733
1038	SSB	Uttarakhand	Garbiyang	30.1242	80.8633
1039	SSB	Uttarakhand	Chhiyalekh	30.1100	80.8358
1040	SSB	Uttarakhand	Budhi	30.0981	80.8194
1041	SSB	Uttarakhand	Lamari	30.0689	80.8056
1042	SSB	Uttarakhand	Najang	30.0406	80.7556
1043	SSB	Uttarakhand	Garbadhar	30.0019	80.7350
1044	SSB	Uttarakhand	Pangla	29.9517	80.6850

(रजनीश क्वत्रा)  
(RAJNISH KWATRA)  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India

(प्रदीप कुमार)  
(PRADEEP KUMAR)  
निदेशक (यू.ए.ओ.एफ.)  
Director (USOF)  
दूरसंचार विभाग, भारत सरकार  
Dept. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

*[Handwritten Signature]*

GM (NWP-Spl. Project)  
Page 59 of 61  
BUNE 06, New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
1045	SSB	Uttarakhand	Tawaghat	29.9517	80.5858
1046	SSB	Uttarakhand	Elagad	29.9128	80.5700
1047	SSB	Uttarakhand	Dobat	29.8683	80.7183
1048	SSB	Uttarakhand	Khotila	29.8519	80.5544
1049	SSB	Uttarakhand	Dharchula	29.8492	80.5478
1050	SSB	Uttarakhand	Gothi	29.8214	80.5044
1051	SSB	Uttarakhand	Charchum	29.8003	80.4728
1052	SSB	Uttarakhand	Githigira	29.6164	80.4067
1053	SSB	Uttarakhand	BOP Amtari (New Established)	29.6272	80.4119
1054	SSB	Uttarakhand	BOP Bora (New established)	29.4600	80.2889
1055	SSB	Uttarakhand	CHQ Khet	29.2192	80.2438
1056	SSB	Uttarakhand	BOP Garhmukteswar	29.4449	80.2386
1057	SSB	Uttarakhand	BOP Amra	29.2094	80.2656
1058	SSB	Uttarakhand	BOP Beuri	29.1967	80.2879
1059	SSB	Uttarakhand	CHQ Khaldunga-I	29.1530	80.2624
1060	SSB	Uttarakhand	BOP Khaldunga-II	29.1412	80.2593
1061	SSB	Uttarakhand	BOP Chamigad	29.1316	80.2416
1062	SSB	Uttarakhand	BOP Mountpurnagiri	29.1265	80.2266
1063	SSB	Uttarakhand	BOP Srikund	29.1243	80.2078
1064	SSB	Uttarakhand	CHQ Thuligad	29.1368	80.1759
1065	SSB	Uttarakhand	BOP Amni	29.2485	80.2860
1066	SSB	Uttarakhand	CHQ Tarkuli	29.2395	80.2841
1067	SSB	Uttarakhand	Tanakpur	29.5409	80.1231
1068	SSB	Uttarakhand	Sailanigoth	29.0119	80.1247
1069	SSB	Uttarakhand	Simbalghat	28.9233	80.0619
1070	SSB	Uttarakhand	Jhappujhala	28.8698	80.0600
1071	SSB	Uttarakhand	Sunder Nagar	28.8401	80.0628
1072	SSB	Uttarakhand	Balwakote	29.7993	80.4266
1073	SSB	Uttarakhand	Jauljibi	29.7511	80.3713
1074	SSB	Uttarakhand	Bagrihat	29.7262	80.3644
1075	SSB	Uttarakhand	Sunkholi	29.6684	80.3881
1076	SSB	Uttarakhand	Jhulaghat	29.5691	80.3771
1077	SSB	Uttarakhand	Dhyan	29.5164	80.3164
1078	SSB	Uttarakhand	Saptari	29.5566	80.3532
1079	SSB	Uttarakhand	Tarigoan	29.5350	80.3522
1080	SSB	Uttarakhand	Jamtari	29.4878	80.2839
1081	BSF	West Bengal	DURGA	21.4313	89.0200
1082	BSF	West Bengal	KAMAKHYA	21.5553	89.0056
1083	BSF	West Bengal	SAGAR	22.0922	89.0189
1084	BSF	West Bengal	AGASTYA	26.2732	88.2857
1085	BSF	West Bengal	BARMANBASTI	26.2321	88.3023
1086	SSB	West Bengal	Hilleybhanjan	26.5628	88.0751
1087	SSB	West Bengal	Okaity	26.5384	88.8087
1088	SSB	West Bengal	Poolkhola	26.9730	88.1256
1089	SSB	West Bengal	Pashupati fatak	26.9516	88.1218
1090	SSB	West Bengal	Chhabisey	26.5535	88.0822
1091	SSB	West Bengal	Sisney	26.8791	88.1782
1092	SSB	West Bengal	Ektisey	26.8858	88.1586
1093	SSB	West Bengal	Tingling	26.5046	88.1107
1094	SSB	West Bengal	Chotakothi	26.8342	88.1986

(रजनीश कवात्रा)  
**(RAJNISH KWATRA)**  
निदेशक (बी.एम.-1)  
Director (BM-1)  
गृह मंत्रालय  
Ministry of Home Affairs  
भारत सरकार/Govt. of India


(पदीप कुमार)  
**(PRADEEP KUMAR)**  
निदेशक (ए.एस.एफ.)  
Director (ASAF)  
दूरसंचार विभाग, भारत सरकार  
Deptt. of Telecom, Govt. of India  
नई दिल्ली/New Delhi

GM (NWP-Spl. Project)  
Page 60 of 61  
BSNL Co., New Delhi

Sl. No.	Border Guard Force Name	State Name	Site Name	Latitude	Longitude
1095	SSB	West Bengal	Kherbani	26.8275	88.1869
1096	SSB	West Bengal	Maneybhanjang	26.9891	88.1262
1097	SSB	West Bengal	Lameyadhura	26.9956	88.1093
1098	SSB	West Bengal	Meghma	27.0231	88.0843
1099	SSB	West Bengal	Garibas	27.0483	88.0302
1100	SSB	West Bengal	Tumbling Fatak	27.0320	88.0580
1101	SSB	West Bengal	Batasey	27.0704	88.0182
1102	SSB	West Bengal	Kalapokhari	27.0796	88.0183
1103	SSB	West Bengal	Molley	27.1617	88.0317
1104	SSB	West Bengal	Kurti	26.9491	88.9452
1105	SSB	West Bengal	Chengmari	26.9218	89.0125
1106	SSB	West Bengal	Kalapani	26.8249	89.1070
1107	SSB	West Bengal	Bandapani	26.7941	89.1310
1108	SSB	West Bengal	Bhutanghat	26.4317	89.4506
1109	SSB	West Bengal	Sankosh	26.4201	89.5138
1110	SSB	West Bengal	Kalikhola	26.4148	89.5039
1111	SSB	West Bengal	Nayabasti	26.7540	89.5901
1112	SSB	West Bengal	Raimatang	26.7653	89.5081
1113	SSB	West Bengal	Admago	26.7013	89.5151
1114	SSB	West Bengal	Khokla	26.8242	89.4199
1115	SSB	West Bengal	Santlabari	26.7100	89.5603
1116	SSB	West Bengal	Buxadwar	26.7584	89.5824
1117	SSB	West Bengal	Lepchaka	26.7540	89.5901

  
 (रजनीश कवत्रा)  
 (RAJNISH KWATRA)  
 निदेशक (बी.एम.-1)  
 Director (BM-1)  
 गृह मंत्रालय  
 Ministry of Home Affairs  
 भारत सरकार/Govt. of India

  
 (प्रदीप कुमार)  
 (PRADEEP KUMAR)  
 निदेशक (यू.एस.ओ.एफ.)  
 Director (USOF)  
 दूरसंचार विभाग, भारत सरकार  
 Deptt. of Telecom, Govt. of India  
 नई दिल्ली/New Delhi

  
 GM (NWP-Spl. Project)  
 BSNL Co., New Delhi