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Kindly find enclosed herewith replies/ clarifications to pre- bid queries, raised by some 
of the prospective bidders as per enclosure, issued to the subject tender. These 
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The above shall form an integral part of the Tender document. All other terms and 
conditions of the Tender shall remain unchanged.  
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1 
 
 
 
 
 
 
 

1.2 
(Pg. No. 
3) 

The Representative Rate (RR) of 
subsidy support i.e. market 
discovered subsidy as the outcome 
of this tender process, for each 
category would be provided in two 
parts. The first part (FLS), 49 %would 
be payable upfront on 
commissioning of tower and 
provision of 4G based mobile 
services from an infrastructure site 
and second part (EQS)50% of the 
subsidy shall be payable in 20 
equated quarterly instalments. The 
satellite bandwidth charges shall be 
separately provided quarterly to the 
USP over and above EQS for 8 Mbps 
bandwidth per site, for maximum 
15% (227) sites for maximum up to 2 
years, based on actual deployment 
of VSAT media, at the rate Rs. 2.11 
Lakh per Mbps per annum or the 
actual rate on which payment is 
made by USP, whichever is lower.. 

1. Request to remove the 15% Cap of 
sites on VSAT.  It should be based on 
the actual site survey/feasibility study 
done by the USP. 
 
2. USOF should provide the satellite 
bandwidth subsidy to USP till the site is 
migrated to OFC/MW backhaul.  
 
 
 
 
 
 
 
 
 
 
 
3. Additionally, price quoted in the RFP 
has only considered basic price and 
clarification is sought with regard to the 
applicable GST and other taxes.      
                                                                                              
4. USOF Tender No. 
USOF/TENDER/MEGHALAYA/30-252-
7/2019 has mentioned the satellite 
bandwidth at the rate Rs. 3.68 Lakh per 
Mbps per annum or the actual rate on 
which payment is made by USP, 
whichever is lower. Request to consider 
the same for this project also. (Clause 

1. As per tender  
 
 
 
  
2. The VSAT sites may be 
converted on MW/OFC 
backhaul even before 2 years 
from the date of commissioning. 
However, bidder is free to 
continue VSAT backhaul of 
minimum 8Mbps even beyond 2 
years but the subsidy for VSAT 
bandwidth shall be limited upto 
2 years as per tender. No 
support for VSAT bandwidth 
charges beyond 2 years shall be 
provided. 
 
3.  As per tender 
 
 
 
 
4. As per tender 

2 5.7.2 
(Pg. No. 
35) 

The satellite bandwidth charges shall 
be separately provided quarterly to 
the USP over and above EQS for 8 
Mbps bandwidth per site, for 
maximum 15% (227) sites for 
maximum up to 2 years, based on 
actual deployment of VSAT media, at 
the rate Rs. 2.11 Lakh per Mbps per 
annum or the actual rate on which 
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payment is made by USP, whichever 
is lower. Therefore, USP may 
convert these VSAT sites on 
microwave/OFC backhaul before 2 
years from the date of 
commissioning. 

1.3 of Meghalaya Tender: The satellite 
bandwidth charges shall be separately 
provided quarterly to the USP over and 
above EQS for 8 Mbps bandwidth per 
site, for maximum 15% (132) sites for 
maximum up to 2 years, based on actual 
deployment of VSAT media, at the rate 
Rs. 3.68 Lakh per Mbps per annum or 
the actual rate on which payment is 
made by USP, whichever is lower.).  
Satellite lease bandwidth charges can't 
vary from circle to circle and therefore 
request uniform pricing as stated in the 
USOF Meghalaya project may be 
adopted. 
 
 

3. 7.1.4 
(Pg. No. 
40) 
 

First part shall be due and payable, 
@ 49%of the Category-specific RR, 
as an FLS at the time of successful 
commissioning of eNode-B and 
provision of 4G based mobile 
services from the identified site. 
Second part of the subsidy (50%), for 
each site shall be payable in 20 
equated quarterly Subsidy (EQS). 
These EQS shall be payable over a 
maximum period of 5 years from the 
date of commissioning of eNode-B 
i.e. commencement of 4G based 
mobile services from the sites 
identified under the Agreement or up 
to the expiry of the currency of the 
Agreement, whichever is earlier. The 
satellite bandwidth charges shall be 
separately provided quarterly to the 
USP over and above EQS for 8 Mbps 
per site, for maximum 15% (227) 
sites for maximum up to 2 years, 
based on actual deployment of VSAT 
media at the rate of Rs. 2.11 Lakh 
per Mbps per annum or actual rate 
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on which payment is made by USP, 
whichever is lower. 

4. 3.2.4 (ii) 
- i)(Pg. 
No. 13-
14) 
 

Continued Operation and 
Maintenance of the Tower and 
infrastructure created and provision 
of 4G based mobile services 
compliant with the terms and 
conditions of the License Agreement 
signed with DoT, for a period of 18 
months (rollout period) + Ten years 
from the date of effect of the 
agreement with USOF. 
 

Based on our experience with the past 
USOF Project, the two bidding units 
pose major challenge in the project 
execution.  (a) The villages are far 
remote having serious access issues (b) 
Almost 6 to 8 months in a year is lost due 
to monsoon rains and snowfall in 
Arunachal Pradesh during Winter (c) 
Also access to Arunachal Pradesh 
requires local permit. Looking at the 
stated challenges, we strongly believe 
that the time given here for the roll-out is 
less and should be revised to at least 24 
months. As per the RFP, there is a 
provision for an extension of roll out 
period by 6 months, which may be 
further extension by another six months, 
subject to justifiable reasons. 

 
 
 
 
 
 
 
 
 
 
 
 
 
As per tender. 

5. 4.5  
(Pg. No. 
28) 

The Agreement shall be valid for a 
period of 18 months (rollout period) 
+Ten years from the effective date 
unless revoked earlier for reasons as 
specified elsewhere in the document. 
The subsidy support period and 
subsidy claim and disbursement 
schedule is as per Section VII: 
Financial Conditions of this 
document. Successful bidders shall 
be responsible for operation and 
maintenance of the created 
infrastructure and provision of 
specified services for a period of 18 
months (rollout period) + Ten years 
from the effective date of the 
agreement and also after the expiry 
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of Agreement period, as the telecom 
service providers under the license 
conditions are bound to provide 
services under the license terms. 

6. 6.5.2 
(Pg. No. 
38-39) 

The successful bidder (USP) shall 
complete the field survey for at least 
30% of sites in the bidding unit in 
three months from the date of signing 
of the agreement, at least another 
30% of sites in six months from the 
date of signing of the agreement and 
the remaining sites in nine months 
from the date of signing of the 
agreement to finalize location and 
type of infrastructure (A&B,) at each 
site. The successful bidder (USP) 
shall commission and provide 4G 
based mobile services from all the 
infrastructure sites in a Bidding Unit 
within a period of 18 months from the 
date of signing of the Agreement 

7. 3.3.4 (ii) 
- (g) 
(Pg. No. 
13) 

To maintain the desired quality of 
service (QoS), as per the TRAI 
recommendations. (uptime of 
minimum 98%).  
 

TRAI specification is at a circle level, 
after leaving out 2% of the worst 
performing sites.  Whereas the stated 
specification in the RFP is on per site 
basis.  The stated specification for 
availability is, therefore, stringent and 
not as per TRAI definition.    
 
An uptime of 98% is a major challenge 
due to various factors, especially 
considering the remoteness of 

QoS is as per TRAI 
recommendation only which is 
at circle level no further change 
in RFP. 
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installation and other geographical 
location issues.  Asides, accessing 
Arunachal Pradesh requires entry 
permission for Engineers, constraining 
immediate restoration in case of a fault.   
 
Requesting USOF to consider an 
interruption allowance of up to 7 days 
(cumulative) in a quarter which was 
defined in the USOF NESA Tender that 
is under execution.  This is reasonable 
especially considering the very remote 
and difficult terrain. 
 
Reference is drawn to Clause 7.2.7 of 
the USOF NESA Agreement in this 
regard. 

8. 3.11.1 
(ii) (Pg. 
No. 17) 

Copy of Page 1 to 5 of the Cellular 
Mobile Telephone Service (CMTS)/ 
Unified Access Services License 
(UASL)/ Unified License (UL) 
Agreement along with subsequent 
amendments, if any, for the Licensed 
Service Area for the scheme. 

Request to remove the requirement of 
providing Amendments to License since 
the copies of Licence Amendments are 
available on DoT Web site.  Only Page 
1 to Page 5 of signed License 
Agreement should be required to be 
provided. 
 
Please be informed there are many 
generic amendments made to the 
various terms & conditions, that are 
issued by DOT from time to time and are 
applicable to all telecom service 
providers, which if required to be 
submitted may run into hundreds of 

Copy of the Page 1 to 5 of the 
Cellular Mobile Telephone 
Service (CMTS)/ Unified 
Access Services License 
(UASL)/ Unified License (UL) 
Agreement for the Licensed 
Service Area may be submitted 
offline, clearly indicating date of 
validity; along with an 
undertaking by Bidder that the 
license documents along with 
amendments are as per 
approval of DOT and shall 
produce whenever required. 
Also The bidder shall submit an 
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pages and not relevant to this tender 
bidding in any manner. 
 
This may kindly be clarified. 

 

undertaking for timely 
extension of validity of license if 
it is going to expire during the 
validity of USOF agreement. 

9 3.11.2 
(iv)(Pg. 
No. 18) 

Copy of the Cellular Mobile 
Telephone Service (CMTS)/ Unified 
Access Services License (UASL)/ 
Unified License (UL) Agreement 
along with subsequent amendments, 
if any, for the Licensed Service Area 
applicable for the scheme. 

Just as in Clause 3.11.1, clarification 
may be issued if it would suffice that only 
the first 5 pages of the signed License 
Agreement copy can be submitted for 
this purpose and there is no need for the 
submission of the entire copy of the 
Agreement and general amendments. 

As per clarification at Sr No. 8 
above. 

10 4.2.8 
(iv)(Pg. 
No. 27) 

DoT/USOF will consider to refer 
issues such as security and 
protection for sites etc. to State 
Governments, where their 
intervention is required. However, 
Roll-out period, imposition of LD and 
other penalty conditions will not be 
relaxed, due to delay/inaction on the 
part of State Government or any 
other concerned agency. 

There is, however, dependency for 
obtaining permission/approval for the 
installation of a mobile tower from Govt. 
Agency (like Defense/ Forest/ Local 
Municipality/ Environmental Clearance 
etc.).  It would be unfair that liability for 
delay (or denied permission) on the part 
of Govt. Agency is placed on the USP 
and the Administration will not relax LD 
/ penalty on this count. Instead of out-
rightly denying any relaxation, the 
genuine cases of delay should be given 
due consideration and justification be 
reviewed on case to case basis.  
 
This Clause may be suitably modified to 
accommodate the above request. 

As per tender 

11 4.13 
(Pg. No. 
30) 

FORCE- MAJEURE Satellite used in the case of a VSAT link 
and associated Transponder may fail 
leading to a site outage. Such failures 

As per tender 
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are not included as Force Majeure 
situation in the Tender. Since, this will 
be out of control of USP, USOF may 
include events such as Satellite failure 
as a Force Majeure condition. 

12 4.13.1 
(Pg. No. 
30) 

Force-Majeure: If at any time, during 
the continuance of the Agreements, 
the performance in whole or in part, 
by either party, of any obligation is 
prevented or delayed, by reason of 
war or hostility, acts of the public 
enemy, civic commotion, sabotage, 
Act of State or direction from 
Statutory Authority, explosion, 
epidemic, quarantine restriction, 
strikes and lockouts (not limited to 
the establishments or facilities of the 
USP), fire, floods, natural calamities 
or any act of GOD (hereinafter 
referred to as EVENT), provided 
notice of happenings of any such 
EVENT is given by the affected party 
to the other, within 10 Calendar days 
from the date of occurrence thereof, 
neither party shall, by reason of such 
event, be entitled to terminate the 
Agreement, nor shall either party 
have any claims for damages against 
the other, in respect of such non-
performance or delay in 
performance. Provided 4G based 
mobile services under the 

The clause 4.13 about Force-Majeure 
clearly states that “either party have no 
claims for damage against the other, in 
respect of non-performance or delay in 
performance due to a Force majeure 
event." So we understand interruptions 
(site outage) due to a Force Majeure 
event will not be considered for 
computing the overall downtime and the 
entire EQS shall be payable.   

As per tender 



Addendum No.-1: Clarifications/ Response to the pre-bid queries received in respect of Tender No. 
USOF/TENDER/Arunachal/30-252-5/2020  dated 4.3.2021 for “Provision of 4G based mobile services in Identified 
Uncovered Villages in Arunachal Pradesh & two districts of Assam (Karbi Anglong & Dima Hasao)”. 
 
 

Page 8 of 30 
 

Agreement shall be resumed as soon 
as practicable, after such EVENT 
comes to an end or ceases to exist. 

13 5.3.1 
(Pg. No. 
32-33) 

Table 5.1  
Serial Number 5 
Minimum Radial Coverage 4 
Kilometer 
 
 

Minimum radial coverage of 4 kilometers 
from a single installed site in a village is 
not always feasible.  As it is well 
understood, radio propagation is 
impacted by terrain, clutter and 
vegetation, a minimum radial coverage 
of 4 kilometers is not always 
guaranteed. In such a scenario, this 
clause be suitably modified. For the 
same reason due to the topography of 
the region going to be served, which is 
hilly terrain and having dense 
vegetation, it may not be practical in all 
scenarios to provide 512 Kbps at the cell 
boundary at 4KM. In Meghalaya Tender 
as well, in response to our queries, at 
serial number 4, page 2, USOF has 
stated the following : "The 4 km 
coverage requirement as per point no. 5 
of Table 5.1 has been put as the 
capacity / capability of the eNode-B.  In 
some cases, however due to terrain / 
geo-climatic conditions etc. 4 km 
coverage may not be feasible" Clause 
should include the above conditionality 
for achieving the desired objective. 
 

The 4KM coverage requirement 
as per point no. 5 of Table 5.1 
has been put as the capacity/ 
capability of the eNodeB. In 
some cases, however due to 
terrain/ geo-climatic conditions 
etc. 4KM coverage may not be 
feasible. 

14 5.6.1 
(Pg. No. 
35) 

Data communication services: 
Minimum 512 Kbps at cell boundary 
at 4KM and for VSAT site data rate 
may be proportionately available as 
per backhaul of 8Mbps. 

As per tender 
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Instead of Cell Boundary in Clause 
5.6.1, this may be specified at a radius 
of 2 Km. 

15 5.3.3 
(Pg. No. 
33) 

Towers shall be located in the 
villages as specified in Appendix-1 of 
the Tender Document to provide 4G 
based mobile services in those 
areas. 

USP should be given flexibility to plan 
the tower installation in a way so as to 
provide coverage to the given village 
while at the same time ensure maximum 
population enjoys the facility as 
envisaged through Clause 6.5.1.  Going 
by the principles of mobile network 
planning, a higher elevation ground is 
generally chosen for tower installation 
and this may entail the tower falling 
outside the village boundary.  
Additionally, in the absence of defined 
village boundary, clause 5.3.3 is 
misleading. In view of the above, USP 
should be allowed to install towers at the 
approved location covering the listed 
village. 
 

As per tender 

16 5.3.5 
(Pg. No. 
33) 

The USPs are advised to verify non-
availability of the coverage in the 
villages as specified in Clause 
3.5.11, before installing equipment 
for which it intends to claim support 
from Universal Service Obligation 
Fund. No claims shall be admissible 
for cases of duplicate/ redundant 
infrastructure sites/ towers. 

For the past USOF projects in North-
Eastern region (NESA & Meghalaya), it 
has been duly clarified that the “survey 
date” is to be considered as the cut of 
off-date for the verification of non-
availably of the coverage in the villages. 
The date of survey is sacrosanct as far 
as verification of existing coverage in the 
village is concerned. Once USP 
conducts comprehensive survey of the 
villages and gets the approval for 

Approval of survey date is to 
be considered as the cutoff 
date.  
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installation from USOF, the site 
acquisition and project execution starts 
immediately.  Equipment installation is 
the last stage of the project after 
infrastructure (involving large chunk of 
cap-ex) is made ready. So in this 
context, verifying non-availability of the 
coverage in the villages, before 
installing equipment is misplaced. To 
avoid any misinterpretation during the 
execution phase of this tender, you are 
therefore requested to amend the 
clause in the agreement itself, in line 
with the above-mentioned clarifications 
issued by USOF on this matter. 
Reference Serial Number 3 (page no 1) 
of response to queries in Meghalya 
Tender, USOF has clarified that the 
coverage by any TSP is to be 
considered for the uncovered villages 
only at the time of survey to be approved 
by USOF.  This may also be adopted in 
this Tender as well and this clause 
should be re-worded accordingly. 

17 5.3.7 
(Pg. No. 
33) 

SACFA Clearance shall be the 
responsibility of bidder 

Clarification needed for those villages 
whose AMSL is above permissible limits 
prescribed by the AAI/SACFA. For such 
specific cases, requirement for SACFA 
may be reviewed and USOF support for 
prompt WPC clearances may be 
required to speed up the roll-out of the 
site. 

As per tender 
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18 5.3.9 & 
5.3.10(
Pg. No. 
34-35) 

1) The USP shall maintain on site 
detailed calculations, standards of 
materials and specification data on 
the deflection limit of towers and the 
safety factor used in tower erection, 
as well as detailed drawings. 
 
2) Complete drawings for power 
plant and battery and information 
regarding inter- connecting 
arrangements and layout shall be 
made available on site. Maintenance 
spares including spares for control 
panel and spare fuses should also be 
provided at the site 

On site availability of this data may not 
feasible, so the same  could be provided 
by the USP from a central location. This 
has been agreed to in the case 
Meghalaya Tender - Reference to 
response to queries at Serial Number 20 
(page 8), USOF Meghalaya Tender. 

Agreed. 

19 5.5.1& 
5.3.10(
Pg. No. 
34) 

Grid Power connectivity is to be 
provided for all the sites. 

Clause 3.2.4 "(ii) - c) Provision of 
Electrical connection (where Grid-power 
available), battery and DG Set/ 
Renewable Energy of adequate 
capacity" is contradictory to this clause 
5.5.1. Clause 5.5.1 is should be 
modified to read "Grid power 
connectivity is to be provided where 
ever it is available", given the fact that 
Grid may not be available at many 
locations.  Reference is drawn to the 
USOF response at Serial No. 6 (Page 3) 
to queries with regard to Meghalaya 
Tender, it is stated as follows: "USP may 
commission the site on alternate source 
while maintaining the mobile services as 
per QoS set by TRAI.  The Grid power 

USP may commission the site 
on alternate source while 
maintaining the mobile services 
as per QoS set by TRAI.  The 
Grid power connectivity, if not 
available at some sites, at the 
time of installation, may, 
however, be provided at the 
earliest for those sites. 
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connectivity, if not available at some 
sites, at the time of installation, may, 
however, be provided at the earliest for 
those sites". 

20 5.5.2& 
5.3.10(
Pg. No. 
34) 

For the purpose of backup power 
calculation, 1 day of battery 
autonomy has been taken in each 
site. Following combination of power 
source is to be provided for all sites. 

As the entire responsibility with regards 
to maintenance, operations and QoS of 
the particular site rests with the USP, so 
specifications related to power source of 
BTS aren't necessary and should be left 
for the USP to decide. There could be 
better technologies and much more 
efficient ways to power the BTS, thus 
guidelines must be limited to the SLAs. 

As per tender 

21 5.7.1&5
.3.10(P
g. No. 
35) 

BACKHAUL CONNECTIVITY-  
Backhaul Technology may be 
Microwave or Optical Fibre Cable 
(OFC) or VSAT. 

As in the case of Andaman & Nicobar 
island project, the undermentioned 
facility be extended in the case of this 
project as well. 
1) GSAT-11/ GSAT-19 Satellite 
Capacity should be arranged by 
DoT/USOF to the USP from ISRO as all 
the capacity are reserved for DOT. 
2) USP should be given flexibility to 
share the existing BSNL/BBNL satellite 
communication baseband equipment or 
install USP identified OEM new 
baseband.                                                                                      
3) Charges payable to DoT/WPC in 
respect of use of Satellite bandwidth:  
Since this project is being undertaken 
under the aegis of USOF, which aims to 
extend connectivity to currently 
unconnected areas, no charges to USP, 

 
 
 
 
1. Successful bidder has to 
arrange Satellite Bandwidth 
at its own cost. 
 
2. TSP is free to use the 
VSAT services of any VSAT 
service provider. 

 
 
3. As per tender. 
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in respect of use of Satellite bandwidth 
such as royalty charges should be 
payable to WPC and NOCC monitoring 
charges.                     

22 5.10.4  
(Pg. No. 
36) 

The bidder will keep a record of rural 
connections provided from the BTS 
installed under the scheme and the 
telecom traffic generated & 
registered from each site. The USP 
shall also maintain faults and 
rectification reports of the eNode-B, 
Backhaul, Antenna, Battery, Power 
Plant and other related details in 
respect of the service rendered 
which will be produced before the 
Administrator and/or TRAI as and 
when and in whatever form desired. 
The USP shall submit mandatory 
quarterly and other periodic network 
reports to TRAI with a copy to 
Administrator, USOF. 

We understand that the meaning of rural 
connections here is the peak latched 
customers to the installed BTS as the 
BTS shall be serving all customers 
irrespective of the village they are from. 
As per the ongoing Meghalaya USOF 
project, Clause 5.10.4 reads as "The 
USP will keep a record of peak latched 
customers to the eNodeB installed 
under the scheme and the telecom 
traffic generated & registered from each 
site." So it is requested to amend the 
cause for this tender accordingly. 

The USP will keep a record of 
peak latched customers to the 
eNodeB installed under the 
scheme and the telecom traffic 
generated & registered from 
each site.  

23 6.3 (Pg. 
No. 38) 

PROVISIONING OF 4G BASED 
MOBILE SERVICES 
The USP shall ensure that the mobile 
connections as mentioned in the 
monthly report have actually been 
provided in the area being served by 
the eNode-B installed with the 
subsidy support from USO Fund. A 
certificate to this effect is to be 
provided by the USP in the monthly 

Latched customers to the site provide 
Mobile Tower’s true utility value. It 
comprises of the resident customers, 
neighborhood customers and also 
roaming customers transiting in the 
village. Request the Clause to be 
amended to: 
6.3 The USP shall ensure that the peak 
latched customers to the BTS mobile 
connections as mentioned in the 
monthly report have actually been 

Please refer clarification at 
S.No. 22 above. 
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report in the prescribed proforma, 
Annexure-12. 

provided mobile service in the area 
being served by the eNode-B installed 
with the subsidy support from USO 
Fund. 

24 6.6.2 
(Pg. No. 
39) 

For any shortfall in providing the 
required number of infrastructure 
sites and providing the 4G based 
mobile services (commissioning of 
eNodeB) after thirty days of the 
expiry of the Roll-out period as per 
Clause 6.5, the Administrator shall 
be entitled to impose  and recover 
Liquidated Damages at the rate of 
2% of the Category-specific 
Representative Rate per site, as 
specified in the tender, for those 
Infrastructure sites for each calendar 
month of delay or part thereof, 
subject to maximum of five months 
delay i.e., max LD shall be 10% of 
the Category specific Representative 
Rate for each site, beyond a grace of 
one month as per Clause 6.6.1. 

Instead of out-rightly denying any 
relaxation, the genuine cases of delay 
should be given due consideration and 
justification be reviewed on case to case 
basis. Conditions related to Roll out, LD 
and other penalties should be waived off 
for all such genuine cases where the 
delay caused is beyond the control of 
USP. LD may be imposed except in 
genuine cases of delay.   
 
Reference Andaman and Nicobar 
USOF Project, Addendum 1, serial 
number 3, page 2, it is stated as follows: 
"As per RFP, except verifiable delays for 
sites falling in Defence/Forest area and 
delay is on part of agencies despite 
timely submission of formal request by 
the bidder will be considered by USOF 
on case to case basis". 
 
Same may be considered here as well. 

As per Tender, However. 
consideration will be taken 
during implementation as per 
terms and conditions of 
contract/agreement 

25 7.2.7 
(Pg. No. 
41-42) 

Penalty for interruption: 
Deduction in subsidy(EQS) shall be 
made from USP on pro-rata basis, if 
there is interruption in services for 
more than 43.2 hours (cumulatively) 
in a quarter; and the entire EQS shall 

USOF Specification of availability of 
98% (on a per site basis) is stringent 
even by TRAI norms.    
 
TRAI Quality Norms, are measured at 
Circle Level, after exempting 2% of the 

Please refer clarification at 
S.No. 7 above. 
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not be payable for that particular site, 
if there is interruption in services for 
45 days or more in a quarter. The 
USP shall furnish the details of 
interruption/ down time of the 
services along with the payment 
statement as per the pro forma 
attached at Annexure-13. In addition, 
the USP, as Licensed Access 
Service Provider shall be bound by 
and shall comply with the relevant 
regulations of TRAI for QoS. 

worst performing sites.  For the left out 
sites, overall availability should be better 
than 98%.  USOF should consider an 
interruption allowance of up to 7 days 
(cumulative) in a quarter which was 
defined in the USOF NESA Tender that 
is under execution.  This is reasonable 
especially considering the very remote 
and difficult terrain. 

26 10.16 
(Pg. No. 
49) 

RURAL CONNECTIONS means the 
connections provided in the rural 
areas as identified by the Census 
2011 and located in the areas served 
by the eNode-B site installed with the 
subsidy support from USO Fund. 

We understand that the meaning of rural 
connections here is the peak latched 
customers to the installed BTS as the 
BTS shall be serving all customers 
irrespective of the village they are from. 
As per the ongoing Meghalaya USOF 
project, Clause 5.10.4 reads as "The 
USP will keep a record of peak latched 
customers to the eNodeB installed 
under the scheme and the telecom 
traffic generated & registered from each 
site." So it is requested to amend the 
cause for this tender accordingly. 
 
This be replaced with "No. of Mobile 
Connections Served (Peak Latched 
customers)" basis for the same reason 
mentioned above. 

 
 
 
Please refer clarification at 
S.No. 22 above. 

27 Annexu
re-12 
(Pg. No. 
72) 

Monthly Statement : No. of Mobile 
Connections provided 
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28 5.7.2 
(Pg. No.  
35) 

The satellite bandwidth charges 
shall be separately provided 
quarterly to theUSP over and above 
EQS for 8 Mbps bandwidth per site, 
for maximum 15% (227)sites for 
maximum up to 2 years, based on 
actual deployment of VSAT media, 
atthe rate Rs. 2.11 Lakh per Mbps 
perannum or the actual rate on 
whichpaymentis made by USP, 
whichever is lower.Therefore, USP 
may convert these VSATsites on 
microwave/OFC backhaul before 
2 years from the date 
ofcommissioning. 

1. Will the required Satellite Bandwidth 
be reserved by BSNL /USOF on the HTS 
satellites GSAT 19/GSAT 11 for the 
services for the entire service period for 
these sites. (As is being done for the 
A&N USOF tender site locations).  
2. The 15% cap on the maximum sites 
should be increased to 25% since the 
sites are very remote and in very difficult 
terrains.  
3. Since these sites are extremely 
remote and alternate media of fibre and 
microwave may not reach in 2 years. 
Therefore, it is suggested that the 
satellite bandwidth charges may be 
provided for at-least 10 years. 25% 
should be allowed for the first 2 years, 
20% for next 4 years, and 15% for the 
balance 4 years period.  
4. The satellite bandwidth subsidy of Rs 
2.11 Lakhs/Mbps does not cover all the 
bandwidth costs and the prevailing 
Tariffs in the market. The Subsidy 
amount should be at least Rs.4.00 
Lakhs/Mbps to cover the Bandwidth, 
Regulatory cost such as LF, SUC, WPC, 
NOCC charges and Operations, HUB 
costs etc. 

1. Successful bidder has to 
arrange Satellite Bandwidth at 
its own cost. 
 
 
 
2. As per tender. 
 
 
 
3. As per tender. 
 
 
 
 
 
 
 
 
As per tender. 
 
 

29 5.10(Pg
. No. 36) 
 

QUALITY OF SERVICE 
PARAMETERS 

Relaxation may be required for VSAT 
sites since these sites will be very remote 
and inaccessible at times. 

As per Tender. 
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30 4.2.8 
(Pg. No. 
27) 

DoT/USOF will consider to refer 
issues such as security and 
protection for sites etc. to State 
Governments, where their 
intervention is required. However, 
Rollout period, imposition of LD and 
other penalty conditions will not be 
relaxed, due to delay/inaction on the 
part of State Government or any 
other concerned agency. 
 

Relaxation may be required for VSAT 
sites since these sites will be very remote 
and inaccessible due to local bodies or 
bad climate. 

As per tender. 

31 5.3.3 
(Pg. No. 
33) 

Towers shall be located in the 
villages as specified in Appendix-1 
of the Tender Document to provide 
4G based mobile services in those 
areas. 

During deployment of other USOF 
projects, following 
situations have been faced: 
1. Suitable Site for tower is just outside 
the village boundary, and can provide the 
complete coverage more efficiently than 
building the tower within the village. 
2. Site installed outside the village 
boundary can cover more than one un-
covered village. 
3. Due to hilly terrain, the site inside the 
village cannot cover whole village but 
instead site installed on some hilltop can 
cover the village better. 
It is recommended that the clause be 
suitably modified 
to allow the successful TSP to install the 
sites in such a way that it provides the 
intended coverage to the uncovered 
village. Since the subsidy is provided on 
the  basis of site therefore it should not be 

As per tender 
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mandatory to install the site inside the 
village.  
 

32 3.2.4 
(Pg. No. 
13) 

(g) To maintain the desired quality 
of service (QoS), as per the TRAI 
recommendations/ guidelines. 
(Uptime of minimum 98%). 

TRAI guidelines of QoS upto 98% are 
averaged over all the sites installed in a 
circle and not on site by site basis. 
It is not possible to apply 98% on 
individual site basis and in fact it was 
deliberated in TRAI and was dropped at 
the time of regulation formulation. 
These sites are extremely remote and 
would fall in the category of outlier even 
while implementing TRAI’s regulation. 
Therefore, the norm should be modified 
from 98% to 90% averaged over all sites 
installed under USOF project. 
Alternatively, the service provider shall 
meet TRAI’s QoS parameters at project 
level which should suffice the 
requirement for this purpose. 

Please refer clarification at 
S.No. 7 above. 

33 3.5.11 
(Pg. No. 
16) 

Installation of tower and associated 
infrastructure in an uncovered 
village is not required if it is already 
covered from any type of 
technology i.e. 2G or 3G or 4G or 
through a combination thereof 
through any TSP. The same should 
be duly justified and certified by the 
USP. 

It is proposed that villages having 2G 
coverage should not be excluded from 
the scope. The tender specifies, 
512KBPS as minimum data rate. A 2G 
(2.5G – GPRS) may not be able to 
support such bandwidth. Thus such 
villages may lose out on getting any 
reasonable data service. The village 
exclusion should be granted only where 
3G or 4G services are available. 
Further, the criteria for determination of 
the coverage in the village should also be 

As per tender. 
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clearly defined in the tender itself so as 
to avoid any ambiguity at later date. 
 

34 5.5.2 
(Pg. No. 
34) 

Battery specifications provided 800 
AH VRLA type. 
Standby power source DG (7KVA) 
or Solar of adequate capacity 

Since the uptime and QoS parameters 
are already defined, the Choice of 
battery should be left to the bidder and 
batteries of better/newer technologies 
like Li-ion should be acceptable. 
Further, the capacity required in Li-ion 
battery can be lesser than VRLA due to 
faster charge/discharge and also ability 
to deep discharge. This factor may also 
be kept in mind. 
Also capacity of 800AH and DG capacity 
of 7 KVA is not compatible with each 
other as 7 KVA genset can't charge 800 
AH batteries. 

As per tender. Further the 
capacities of Battery, DG set, 
etc. are the minimum capacity 
required. Bidder may increase 
the capacity as per requirement.   

35 5.14 
(Pg. No. 
37) 

Adequate number of Mobile 
Charging Facilities shall be 
provided at each location to the 
users. The equipment shall support 
charging of at least four mobile 
phones simultaneously. The facility 
shall be available on 24x7 basis. 
Renewable Energy Technology 
(RET) based mobile charging 
facility is desirable. 

Mobile charging facility – is this to be 
offered free? Who will maintain and take 
care of the facility? 
Can this be on chargeable basis where 
small service charge is levied to offset 
cost of care taker and O&M? 

As per tender 
 
 

36 Appendi
x-1(Pg. 
No. 84) 

Site Locations and Details Out of 2374 villages, as per Initial 
assesment,   125 villages Lat Longs are 
missing. Correct and missing lat-long to 
be provided in order to assess the overall 
design. 

Some sites Lat/Long could not 
be obtained. Site location has 
already been provided. Bidders 
are advised to arrange Lat/Long 
during the survey. 
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37 5.6.1 
(Pg. No. 
35) 

Data communication services: 
Minimum 512 kbps at cell boundary 
at 4 KM.  

These areas are deep forest/Hilly areas 
with highly dense vegetation , therefore 
4Km coverage is not possible from a 
conventional 30/40 m tower. Moreover, 
throughput depends on various factors 
like no. of concurrent users, their 
locations, application used, etc. 
therefore. Ensuring min 512 Kbps at cell 
boundary can’t be guaranteed. The 
requirement of a minimum data speed of 
512 kbps at cell boundary at 4 Km needs 
to be relaxed wherever due to dense 
vegetation and coverage shadow in 
hillside terrain is there. 
Further, it was clarified in respect of 
USOF Meghalaya Tender of 2020 vide 
Sl. No. 4 of Addendum-1 dated 27-03-
2020 that 4 Km specification is for 
capability of eNode-B for coverage of 4 
Km and that actual coverage is to be 
decided by terrain/geo-climatic 
conditions. It is requested that same 
clarification may be applied for this RFP. 

Please refer clarification at 
S.No. 13 above. 

38 5.10.1 & 
5.10.2 
(Pg. No. 
36) 

The Quality of Service Parameters 
for Mobile Telecommunication 
Services as prescribed by TRAI 
shall be complied. 
 
The USP shall ensure provision of 
reliable services to the customers 
as per the Quality of Service (QoS) 
prescribed by the TRAI from time 

These TRAI QoS are defined for LSA 
level (state) level where millions of 
samples are collected. Although the 
network quality will be good, still these 
villages may have challenges in meeting 
some of the QoS parameters due to very 
less number of samples. So the TRAI 
QoS may be met only when sufficient 

Please refer clarification at 
S.No. 7 above. 
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to time. The USP shall adhere to 
such QoS standards and provide 
timely information as required 
therein. 

samples are available from commercial 
subscribers. 
It is therefore requested that TRAI QoS 
parameters may be applied at the 
aggregate project level and not for 
individual tower sites, as that is against 
the letter and spirit of TRAI QoS 
regulations. 

39 4.2.1 
(Pg. No. 
26) 

(iii) Arrange Electrical power 
connection as specified in Section-
V: Technical Conditions from the 
concerned State Electricity Boards/ 
Corporations 

1.  We are expecting that USOF will 
provide the support in the form of co-
ordination with state government for 
timely availability of the electricity 
connection. Please confirm for this 
support. 
2. Can the electricity be provided at a 
concessional rates? 

1. Necessary coordination will 
be facilitated by USOF, if 
required, without any relaxation 
in timelines.  
 
 
2.  The rates of electricity will be 
as per applicable tariff to be 
borne by the bidders only 

40 5.13.1 
(Pg. No. 
37) 

USP shall install and offer one site 
in each bidding unit for validation of 
functional parameters (Proof of 
Concept) to Testing Agency 
designated by USOF. 

Based on geographical challenges and 
difficult terrain and climatic conditions, 
frequent road block, POC & Project 
timelines need to be revised and should 
be more than 24 months. 

As per tender 

41 5.7.5 
(Pg. No. 
35) 

The backhaul equipment installed 
shall work without the need for Air-
conditioning. 

In places where the VSAT backhaul will 
be installed, some of the VSAT OEMS 
may not have the temperature hardened 
VSAT Modems. Therefore it should be 
left the bidder. 

The backhaul equipment is the 
responsibility of the bidder and 
necessary provisioning of air 
conditioning, if required, to be 
done by the USP only. 

42 8.7.5 
(Pg. No. 
45) 

The bidder with the lowest (L-1) 
valid offer for a Bidding Unit will be 
declared successful for signing of 
the Agreement, after examination of 

What if the required Tower Height goes 
beyond the prescribed 40/30 Meter as 
per the network design? There needs to 

USP may install the required 
tower height beyond the 
prescribed 40/30 Meter as per 
his network design. However, 
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quoted values for Type-A and Type-
B category of infrastructure. The 
category-specific subsidy values 
per site (discovered through 
tendering process) shall become 
the Category-wise Representative 
Rate per site (category wise) for the 
purpose of subsidy disbursement. 

be a higher rate of subsidy as per the 
tower height. 
Further due to dense vegetation, and 
terrain issues, higher towers will be 
needed for most of the sites to ensure 
better coverage. Therefore, all sites 
should considered for higher tower 
height. 

the subsidy payment will be 
made as per approved 
representative rates as per 
tender.  
 

43 

Other queries 

The execution support would be required 
from various govt authorities for 
facilitating the permissions from EB, 
Security, Boarder permissions, forest, 
local govt bodies, Defence Forces, to 
facilitate the permission. 

Necessary coordination will be 
facilitated by USOF in case of 
requirement. 

 

44 5.3.1 
(Pg. No. 
33) 

Table 5.1 
30 M for A Type eNode-B and 40 
M for B Type Enode-B ( Ground 
Based Tower ) 
 
 

Tower height needs to be standardized 
to 40 M and 50 M as the height 
requirement is governed by LOS 
connectivity 

As per tender. 

45 6.5.2 
(Pg. No. 
38) 

The successful bidder shall 
commission & provide 4G based 
mobile services from all the 
infrastructure sites in a Bidding Unit 
within a period of 18 months from 
the date of signing of the 
Agreement. 

Project timelines need to be 24 months 
from the date of agreement signoff 
considering challenging weather 
conditions, remoteness of villages, 
constrained road infrastructure and other 
logistic challenges. 

As per tender. 

46 2.3.6 
(Pg. No. 
8) 

Bidder then logs in to the site 
through the secured log-in by 
entering their user ID / password 
and the password of the DSC / e-
Token. 

Kindly confirm if the DSC holder and the 
person holding Power of Attorney have 
to be same? We understand that they 
can be different people from same 
organization. 

As per tender. 
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47 3.12. (i) 
(Pg. No. 
18) 
 

All the documents comprising a bid 
are to be mandatorily signed and 
submitted by the digital signatures 
of authorised signatory in whose 
favour Power of Attorney has been 
issued. 

Kindly confirm if the DSC holder and the 
person holding Power of Attorney have 
to be same? We understand that they 
can be different people from same 
organization. 

As per tender. 

48 3.12. (i) 
(Pg. No. 
18) 
 

All the documents comprising a bid 
are to be mandatorily signed and 
submitted by the digital signatures 
of authorised signatory in whose 
favour Power of Attorney has been 
issued. 

We understand that the Power of 
Attorney mentioned in this tender may 
be generic in naturing allowing the 
authorized person to submit bids for 
various tender/ RFPs for Government 
Department.  
Also there is no format for POA of 
attorney mentioned / defined in the RFP. 
Hence, POA may not be the tender 
specific having tender refrence number, 
etc.  
Kindly confirm 

As per tender. 

49 3.16 
(Pg. No. 
20) 

3.16.1. The power of Attorney 
should be submitted and executed 
on the non-judicial stamp paper of 
appropriate value as prevailing in 
the concerned states(s) and the 
same be attested by a Notary public 
or registered before Sub-registrar of 
the state(s) concerned. 
3.16.2. The power of Attorney 
should be executed by a person 
who has been authorized by the 
Board of Directors of the bidder in 
this regard, on behalf of the 

Kindly confirm if the DSC holder and the 
person holding Power of Attorney have 
to be same? We understand that they 
can be different people from same 
organization. We understand that the 
Power of Attorney mentioned in this 
tender may be generic in nature e 
allowing the authorized person to submit 
bids for various tender/ RFPs for 
Government Department. Also there is 
no format for POA of attorney mentioned 
/ defined in the RFP. Hence, POA may 
not be the tender specific having tender 
reference number, etc. Kindly confirm. 

As per tender.  
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Company/institution/ Body 
corporate. 

50 3.2.4 (ii) 
(Pg. No. 
13) 

(ii) The successful bidders will be 
responsible for: 
a) Carrying out survey to identify 
the exact sites for installation of 
tower/eNode-B, and decide the 
exact number and type of towers to 
be installed considering the 
variation allowed in tender 
document and acquisition of sites 
for installation of 
mobile infrastructure; 
b) Supply, install, test, commission 
and maintenance of telecom towers 
on the land 
acquired by them for this purpose in 
the villages as specified in the 
Tender Document; 
c) Provision of Electrical connection 
(where Grid-power available), 
battery and DG 
Set/ Renewable Energy of 
adequate capacity; 
d) Installation of eNode-B and 
associated equipment as per 
specifications given in the Tender 
Document; 
e) Installation of Antennas and all 
other associated equipment as per 
specifications; 

1. Whether Administrator will provide 
any support for conducting survey ?  
 
2.  Whether the RoW charges for laying 
OFC will be waived off like Bharatnet as 
these sites are also to connect villages 
under USOF scheme ? 

1. As per tender. 
 
 
2.   RoW permission is the 
responsibility of the bidder. 
Necessary coordination will be 
facilitated by USOF, if required, 
without any relaxation in 
timelines.  



Addendum No.-1: Clarifications/ Response to the pre-bid queries received in respect of Tender No. 
USOF/TENDER/Arunachal/30-252-5/2020  dated 4.3.2021 for “Provision of 4G based mobile services in Identified 
Uncovered Villages in Arunachal Pradesh & two districts of Assam (Karbi Anglong & Dima Hasao)”. 
 
 

Page 25 of 30 
 

51 4.11 
(Pg. No. 
29) 

INDEMNITY 
The USP shall indemnify the 
Administrator in respect of any 
damages, claims, loss or action 
against Administrator for acts of 
commission or omission on the part 
of the USP, its agents or servants 

The indemnity provision is very broad. 
Request Administrator to restrict 
indemnity to the following: 
i) any breach of applicable law by the 
USP 
ii) Any death, bodily injury caused by the 
USP 
iii) any damage to the Administrator's 
property caused by the USP 

As per tender. 

52 4.12 
(Pg. No. 
29) 

 SETTLEMENT OF DISPUTES & 
ARBITRATION 
4.12.1. In the event of dispute of 
difference between the parties 
hereto, such disputes or differences 
shall be resolved amicably by 
mutual consultation within a period 
of 3 months. If such resolution is not 
possible, then the unresolved 
dispute or difference shall be 
referred to arbitration of the sole 
arbitrator to be appointed by the 
Secretary, Department of 
Telecommunications, Ministry of 
Communications, on the 
recommendation of the Secretary, 
Department of Legal Affairs (“Law 
Secretary”), Government of India. 
The provisions of Arbitration and 
Conciliation Act, 1996 (No. 26 of 
1996) shall be applicable to the 
arbitration. The venue of such 
arbitration shall be at Delhi. The 

Arbitrator should be mutually appointed 
by both the parties 

As per tender. 
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language of arbitration proceedings 
shall be English. The arbitrator shall 
make a reasoned award (the 
“Award”), which shall be final and 
binding on the parties.” 
 
 
 

53 5.7.2 
(Pg. No. 
35) 

The satellite bandwidth charges 
shall be separately provided 
quarterly to the USP over and above 
EQS for 8 Mbps bandwidth per site, 
for maximum 15% (227) sites for 
maximum up to 2 years, based on 
actual deployment of VSAT media, 
at the rate Rs. 2.11 Lakh per Mbps 
per annum or the actual rate on 
which payment is made by USP, 
whichever is lower.  

The RFP specifies subsidy at the rate of 
2.11 Lakhs per Mbps, total of 8Mbps per 
site for 15% (227 Sites) of sites for 2 
years. This is the basic bandwidth price 
as raw cost. Pl note that this does not 
include following regulatory charges 
paid to Government of India : a) NOCC 
monitoring b) Hosting charges for the 
equipment at ISRO/BSNL premises c) 
DOT+WPC revenue share. The same 
should be taken into consideration while 
deciding the per Mbps subsidy. Also, 
there are operational costs with 
delivering the service through satellite 
including baseband cost amortization 
and hub operations.  
Also, the subsidy for Meghalaya tender 
was 3.68 Lakhs per Mbps for the 
concluded RFP. 
Hence its requested to allow any 
charges which are to be paid to 
government of India should be paid 
extra over and above the said subsidy 
amount of 2.11 Lakhs / Mbps  

As per Tender. 
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54 5.7.2 
(Pg. No. 
35) 

The satellite bandwidth charges 
shall be separately provided 
quarterly to the USP over and above 
EQS for 8 Mbps bandwidth per site, 
for maximum 15% (227) sites 

We would like to submit the fact that "All 
the sites were on satellite when the RFP 
came from BSNL in 2016 and may 
warrant higher number of VSAT sites 
than 15%". The number of sites on 
Satellite should be decided by the 
bidder and request DoT to provide the 
subsidy for up to 50% of the total sites. 
The reason is that infrastructure cost for 
setting a VSAT hub is not viable if the 
number of remote sites are restricted. 

As per Tender. 

55 5.7.2 
(Pg. No. 
35) 

The satellite bandwidth charges 
shall be separately provided 
quarterly to the USP over and 
above EQS for 8 Mbps bandwidth 
per site, for maximum 15% (132) 
sites for maximum up to 2 years 

These locations are very remote and 
that is the reason that there is no 
telecom infrastructure available after so 
many years and we do not anticipate the 
situation to improve in next 2 years so 
we request the subsidy to be extended 
till 5 years from the date of acceptance. 
The infrastructure availability can be 
reviewed after 2 years. 

As per Tender. 

56 4.2.7 
(Pg. No. 
27)  

Non-discriminatory access to 
BharatNet infrastructure would be 
provided, wherever available. 
However, the implementation of this 
project should not be linked to the 
progress of BharatNet. 

As per clause 4.2.7, the non-
discriminatory access of BharatNet Infra 
is allowed. BharatNet currently have 
both Fiber and Satellite Infra. Kindly 
confirm whether both infra can be used 
and BBNL shall provide the access to 
this infrastructure like Gateways, 
VSATs, MPLS links etc. 

The clause is deleted.  

57 5.7.3 
(Pg. No. 
35) 

The sites installed with satellite 
backhaul should have minimum 
bandwidth of 8 Mbps and sites 
installed with microwave/OFC 

Kindly provide Inbound and Outbound 
Bandwidth distribution of 8 Mbps and 
what is the concurrency. What is the per 
user throughput? Please advise. 

As per Tender. 
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backhaul should have minimum 
bandwidth of 15 Mbps. 

58 4.2.7 
(Pg. No. 
27) 

Usage of BharatNet Infra Can BBNL HTS Network under 
BharatNet Infrastructure be used by lead 
bidders to provide connectivity? Please 
confirm if any separate license fee has 
to be submitted for mobile backhauling 
application. 
 

As per clarification at S.No. 56.  

59 5.3.1 
(Pg. No. 
33) 

Table 5.1 
Minimum backhaul bandwidth :  
8Mbps on VSAT  

It is requested to USOF that access to 
HTS bandwidth is made available to 
bidders via VSAT Licensee. We 
understand that only using HTS Spot 
beam Satellite 8Mbps backhaul is 
possible on 1.2m 4W RF, else on 
traditional 36Mhz Satellite higher 
Antenna size upto 3.7m and RF upto 
50W may be required making the Site 
unfeasible due to high Capex, logistics 
to tough terrain, Installation of these 
higher sizes antenna along with 
foundations. 

As per Tender. 

60 1.1 (Pg. 
No.3) 

Provision of 4G based Mobile 
Services in Identified Uncovered 
Villages in Arunachal Pradesh & 
two districts of Assam (Karbi 
Anglong& Dima Hasao) 

We understand that this tender is for 
providing 4G using media mix of VSAT, 
Microwave, Fiber as backhaul. However 
for VSAT Network, the LTE acceleration 
is required in client server mode. In case 
BBNL infrastructure is allowed to be 
used by USOF for Satellite, Is bidder 
allowed to Augument / Upgrade BBNL 
Jupiter Baseband's or Bidder is to co-

As per Tender. 
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locate their Baseband HUB in L-Band to 
use the HTS Bandwidth. Kindly confirm 

61 3.2.4 (ii) 
(g)   
(Pg. No. 
13) 

To maintain the desired quality of 
service (QoS), as per the TRAI 
recommendations/ guidelines. 
(Uptime of minimum 98%) 

We understand 98% of uptime is to be 
maintained for the network. Is bidder 
allowed to provide VSAT Media as 
backhaul in backup mode post 2 years 
of primary operation (15% of sites). The 
bidder may use the advantage of 
Satellite concurrency pools of 8Mbps 
accross multiple sites. For example 10 
VSAT sites backhaul works in a pool of 
8Mbps, So for 10 primary sites with 10% 
concurrency,  if  any one of primary sites 
goes down then the VSAT can easily 
serve as backup justifying the capex 
cost already deployed in the network for 
longer life span. 

As per Tender. 

62 1.2 (Pg. 
No. 3) 

The first part (FLS), 49 %would be 
payable upfront on commissioning 
of tower and provision of 4G based 
mobile services from an 
infrastructure site and second part 
(EQS)50% of the subsidy shall be 
payable in 20 equated quarterly 
instalments. The satellite bandwidth 
charges shall be separately 
provided quarterly to the USP over 
and above EQS for 8 Mbps 
bandwidth per site, for maximum 
15% (227) sites for maximum up to 
2 years, based on actual 
deployment of VSAT media, at the 

Kindly confirm that there will be GST 
currently @ 18% paid additionally over 
and above the said subsidy amount of 
2.11 Lakhs per Mbps per annum as the 
Lead bidder needs to tie-up with VSAT 
Licensee to hire this Satellite bandwidth 
for 227 Locations. In case there is any 
GST relaxation available to bidder from 
DOT / USOF, its requested the circular / 
notification to be shared on the same 
which is duly acknowledged by ministry 
of finance 

As per Tender. 
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************** 

rate Rs. 2.11 Lakh per Mbps per 
annum or the actual rate on which 
payment is made by USP, 
whichever is lower. 

63 5.3 (Pg. 
No. 33) 

Tower Height : 30M for A type 
eNode-B and 40M for B Type 
eNode-B (Ground Based Tower) 

18 metre Ground Based Tower (GBT) 
unipole can also provide the required 
coverage. For Mobile Coverage 30-40 
metre height Tower is not essential.  

As per tender  

64 5.3.2 
(Pg. No. 
33) 

Tower shall conform to Generic 
Requirements of Telecom 
Engineering Centre GR No. 
GR/TWR-11/01.DEC 2004 for 30 
and 40 M height 

18 metre Ground Based Tower (GBT) 
unipole can also provide the required 
coverage. For Mobile Coverage 30-40 
metre height Tower is not essential. 

As per tender 


